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RECITALS

Model Contract for City Bus Private Operations

THIS CONTRACT is entered into onthisthe ........................... day of.eeeeeeeeeeeiiiiiins , 20.....
at Jalandhar

BETWEEN

The Jalandhar City Transport Services Limited (JCTSL), represented by Chief Executive
Officer (CEO) cum Joint Commissioner and having its principal office at (hereinafter
referred to as the “Authority”, which expression shall include its successors and permitted
assigns);

AND

M/s {XYZ}*, a special purpose vehicle incorporated under the Companies Act, 2013 acting through

its  { } having its registered office at { }

(hereinafter referred to as the “Operator”, which expression shall include its successors and
permitted assigns);

The Authority and the Operator are hereinafter individually referred to as “Party” and collectively
as “Parties”

WHEREAS

A. The Authority has the power/ function to ensure the provision of Bus Service within the
area under its jurisdiction in the city of Jalandhar in the State of Punjab.

B. The Authority intends to improve the Bus Service being presently provided in the Bus
Service Area by seeking private sector participation. The Authority seeks to appoint an
Operator through a transparent competitive bidding process who shall inter-alia be
responsible forOperation and Maintenance of Buses, Bus Depot and/or Parking Space (if
any) and providing Bus Service in the areas/ routes within the Bus Service Area in
accordance with the provisions of this Contract (the “Project”).

C. The Authority has obtained No Objection Certificate from concerned RTA/RTO having
jurisdiction over the Project and has obtained pre approval of permits for the buses to be
plied.

D. [The Authority had accordingly invited proposals/ Bids by prescribing certain technical and
commercial terms and conditions in its Tender Notice/ Request for Proposal No. *** dated
*** for the Project].!

E. After evaluation of the Bids received, the Authority had accepted the Bid of M/s
{oo } [name of Selected Bidder single entity/Consortium comprising of
and with as a “Lead Member’]? and issued its letter of award

1[Drafting Note :The recitals have been framed for a single stage bidding process, however if the
Authority wishes to undertake a two stage bidding process then the recitals may be accordingly
modified)]

2 [Drafting Note : Retain as applicable]
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No. ...ooiennil. dated ................ (hereinafter called the “LOA”) to Mi/s
{oo, Ynameof ...l Selected Bidder] requiring, inter alia,

the execution of this Contract within {45 (forty five)} days of the date of issue thereof.

F. The Selected Bidder has since promoted and incorporated the Operator as a limited
liability company under the Companies Act, 2013, and has requested the Authority to
accept the Operator as the entity which shall undertake and perform the obligations and
exercise the rights of the Selected Bidder under the LOA, including the obligation to enter
into this Contract pursuant to the LOA for executing the Project;

G. By its letter dated ............. , the Operator has also joined in the said request of the
Selected Bidder to the Authority to accept it as the entity which shall undertake and
perform the obligations and exercise the rights of the Selected Bidder including the
obligation to enter into this Contract pursuant to the LOA. The Operator has further
represented to the effect that it has been promoted by the Selected Bidder for the
purposes hereof

H. The Authority has agreed to the said request of the Selected Bidder, and the Operator,
and has accordingly agreed to enter into this Contract with the Operator for execution of
the Project, subject to and on the terms and conditions set forth hereinafter.

I.  The Operator has furnished the Performance Security for an amount of Rs. {insert amount
in Rupees (Rupees in words)} by way of an unconditional and irrevocable Bank Guarantee
bearing no. .......... dated .......... from ........ Bank in favour of the Authority prior to
signing of the Contract in accordance with Article 2.

NOW THEREFORE, in consideration of the foregoing and the respective covenants and
agreements set forth in this Contract, the receipt and sufficiency of which is hereby acknowledged,
and intending to be legally bound hereby, the Parties agree as follows:
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1
1.1

1.2

DEFINITIONS & INTERPRETATIONS

DEFINITIONS

The words and expressions beginning with capital letters and defined in this Contract
(including those in Article 32) shall, unless the context otherwise requires, have the
meaning ascribed thereto herein and the words and expressions defined in the Schedules
and used therein shall have the meaning ascribed thereto in the Schedules.

INTERPRETATIONS

121

In this Contract, unless the context otherwise requires,

a.

references to any legislation or any provision thereof shall include
amendment or re-enactment or consolidation of such legislation or any
provision thereof so far as such amendment or re-enactment or consolidation
applies or is capable of applying to any transaction entered into hereunder;

references to laws of India or Indian law or regulation having the force of law
shall include the laws, acts, ordinances, rules, regulations, bye laws or
notifications which have the force of law in the territory of India and as from
time to time may be amended, modified, supplemented, extended or re-
enacted;

references to a “person” and words denoting a natural person shall be
construed as a reference to any individual, firm, company, corporation,
society, trust, government, state or agency of a state or any association or
partnership (whether or not having separate legal personality) of two or more
of the above and shall include successors and assigns;

the table of contents, headings or sub-headings in this Contract are for
convenience of reference only and shall not be used in, and shall not affect,
the construction or interpretation of this Contract;

the words “include” and “including” are to be construed, without limitation
and shall be deemed to be followed by “without limitation” or “but not
limited to” whether or not they are followed by such phrases;

any reference to any period of time shall mean a reference to that according
to Indian Standard Time;

any reference to day shall mean a reference to a calendar day;

references to a “business day” shall be construed as a reference to a day
(other than a Sunday) on which banks in Jalandhar are generally open for
business;

any reference to month shall mean a reference to a calendar month as per
the Gregorian calendar;

references to any date or period shall mean and include such date or period
as may be extended pursuant to this Contract;

any reference to any period commencing “from” a specified day or date and
“till” or “until” a specified day or date shall include both such days or dates;
provided that if the last day of any period computed under this Contract is not
a business day, then the period shall run until the end of the next business
day;

the words importing singular shall include plural and vice versa where the
context requires such importation;
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1.2.2

1.2.3

m.

references to any gender shall include the other and the neutral gender where
the context requires such importation;

“lakh” means a hundred thousand (100,000) and “crore” means ten million
(10,000,000);

‘indebtedness” shall be construed so as to include any obligation (whether
incurred as principal or surety) for the payment or repayment of money,
whether present or future, actual or contingent,

references to the “winding-up”, “dissolution”, “insolvency”, or
“reorganization” of a company or corporation shall be construed so as to
include any equivalent or analogous proceedings under the law of the
jurisdiction in which such company or corporation is incorporated or any
jurisdiction in which such company or corporation carries on business
including the seeking of liquidation, winding-up, reorganization, dissolution,
arrangement, protection or relief of debtors

save and except as otherwise provided in this Contract, any reference at any
time to any agreement, deed, instrument, license or document of any
description shall be construed as reference to that agreement, deed,
instrument, license or other document as amended, varied, supplemented,
modified or suspended at the time of such reference; provided that this Sub-
clause shall not operate so as to increase liabilities or obligations of the
Authority hereunder or pursuant hereto in any manner whatsoever;

any agreement, consent, approval, authorization, notice, communication,
information or report required under or pursuant to this Contract from or by
any Party shall be valid and effective only if it is in writing under the hand of a
duly authorized representative of such Party in this behalf and not otherwise;

the Schedules and Recitals to this Contract form an integral part of this
Contract and will be in full force and effect as though they were expressly set
out in the body of this Contract;

references to Recitals, Articles, Clauses, Sub-clauses or Schedules in this
Contract shall, except where the context otherwise requires, mean references
to Recitals, Articles, Clauses, Sub-clauses and Schedules of or to this
Contract and references to a Paragraph shall, subject to any contrary
indication, be construed as a reference to a Paragraph of this Contract or of
the Schedule in which such reference appears;

the damages payable by either Party to the other as set forth in this Contract,
whether on per diem basis or otherwise, are mutually agreed genuine pre-
estimated loss and damage likely to be suffered and incurred by the Party
entitted to receive the same and are not by way of penalty (the
“Damages”);and

time shall be of the essence in the performance of the Parties’ respective
obligations. If any time period specified herein is extended, such extended
time shall also be of the essence.

Unless expressly provided otherwise in this Contract, any Documentation
required to be provided or furnished by the Operator to the Authority shall be
provided free of cost and either by way of soft copy or hard copy, as specified by
the Authority.

The rule of construction, if any, that a contract should be interpreted against the
parties responsible for the drafting and preparation thereof, shall not apply.
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1.3

1.4

1.2.4 Any word or expression used in this Contract shall, unless otherwise defined or
construed in this Contract, bear its ordinary English meaning and, for these
purposes, the General Clauses Act, 1897 shall not apply.

MEASUREMENTS AND ARITHMETIC CONVERSIONS

All measurements and calculations shall be in the metric system and calculations done to
2 (two) decimal places, with the third digit of 5 (five) or above being rounded up and below
5 (five) being rounded down; provided that the drawings, engineering dimensions and
tolerances may exceed 2 (two) decimal places as required.

PRIORITY OF CONTRACTS, CLAUSES AND SCHEDULES

141

1.4.2

This Contract, and all other Contracts and documents forming part of or referred
to in this Contract are to be taken as mutually explanatory and, unless otherwise
expressly provided elsewhere in this Contract, the priority of this Contract and
other documents and Contracts forming part hereof or referred to herein shall, in
the event of any conflict between them, be in the following order:

a.

b.

this Contract; and

all other Contracts and documents forming part hereof or referred to herein;
i.e. the Contract at (a) above shall prevail over the Contracts and documents
at (b) above.

Subject to the provisions of Clause 1.4.1, in case of ambiguities or discrepancies
within this Contract, the following shall apply:

a.

between two or more Clauses of this Contract, the provisions of a specific
Clause relevant to the issue under consideration shall prevail over those in
other Clauses;

between the Clauses of this Contract and the Schedules, the Clauses shall
prevail and between Schedules and Annexes, the Schedules shall prevail;

between any two Schedules, the Schedule relevant to the issue shall prevail;
and

between any value written in numerals and that in words, the latter shall
prevail.
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2 PERFORMANCE SECURITY

2.1 PERFORMANCE SECURITY

2.1.1 The Operator shall, for the due and faithful performance of its obligations
hereunder during the Contract Period, provide to the Authority, 3 (three) days
before the Execution Date of this Contract, an irrevocable and unconditional bank
guarantee from a Bank for a sum equivalent to Rs. [insert in rupees] (in words? in
the form set forth in Schedule IV (the “Performance Security”). Until such time the
Performance Security is provided by the Operator pursuant hereto and the same
comes into effect, the Bid Security shall remain in force and effect, and upon such
provision of the Performance Security pursuant hereto, the Authority shall release
the Bid Security to the Operator. In the event, the Operator fails to provide the
requisite Performance Security as specified above, the Authority may encash the
Bid Security and appropriate the proceeds thereof as Damages, and cancel the
Letter of Award;

2.1.2 The Operator shall maintain a valid and binding Performance Security for a period
of 90 (ninety) days beyond the Expiry Date;

2.1.3 The Operator shall keep and maintain the Performance Security valid and in full
force and effect at all times during the Contract Period for such sums as specified
in Schedule XXI (through periodic renewals, if any required, at least one month
prior to the expiry of the subsisting Performance Security Bank Guarantee). In the
event the Operator fails to provide the renewed/ extended Performance Security
or fresh Performance Security of the applicable reduced amount, as the case may
be, at least 1 (one) month prior to the expiry of the subsisting bank guarantee, so
as to maintain the Performance Security valid throughout the term of the Contract,
the Authority shall have the right to forfeit and appropriate the subsisting
Performance Security. Failure of the Operator to maintain the Performance
Security in full force and effect for the period as stipulated under Clause 2.1.2
above, shall constitute Operator Event of Default in terms of Article 22;

2.1.4 Upon the Operator having provided fresh bank guarantee towards Performance
Security of the applicable amount in terms of Clause 2.1.3, the previous bank
guarantee of the Operator shall be returned back by the Authority.

2.2 APPROPRIATION OF PERFORMANCE SECURITY

2.2.1  Upon occurrence of an Operator’'s Event of Default including failure to pay any
amounts payable to Authority and/ or Damages levied by the Authority in terms of
this Contract or failure to meet any Conditions Precedent, the Authority shall,
without prejudice to its other rights and remedies hereunder or in law, be entitled
to encash and appropriate the relevant amounts from the Performance Security
as Damages for such Operator’s Event of Default or failure to meet any Condition
Precedent. Upon such encashment and appropriation from the Performance
Security, the Operator shall, within 30 (thirty) days thereof, replenish, in case of
partial appropriation, to its original level the Performance Security, and in case of
appropriation of the entire Performance Security, as the case maybe, provide a
fresh Performance Security, and the Operator shall, within the time so granted,
replenish or furnish fresh Performance Security as aforesaid failing which the
Authority shall be entitled to terminate this Contract in accordance with Article 22

3[Drafting Note: The Performance Security shall be 10% of the Project Cost. Project Cost shall be
the cost of procurement of Buses and other associated cost such as plant and equipment at Bus
Depot]
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of this Contract. Upon replenishment or furnishing of a fresh Performance
Security, as the case may be, as aforesaid, the Operator shall be entitled to an
additional Cure Period in accordance with Clause 22.1 for remedying the Operator
Event of Default or satisfying the Condition(s) Precedent, and in the event of the
Operator not curing its default within such Cure Period or not meeting the
Conditions Precedent, the Authority shall be entitled to encash and appropriate
such Performance Security as Damages, and to terminate this Contract in
accordance with Article 22.

2.3 RELEASE OF PERFORMANCE SECURITY

231

On Termination of this Contract due to Authority’s Event of Default, the
Performance Security shall be returned within 90 (ninety) days, after the
Termination Date, to the Operator without any interest, subject to any deductions
which may be made by the Authority in respect of any outstanding dues under the
terms of this Contract. Similarly, the Performance Security shall be returned to the
Operator within 90 (ninety) days after Expiry Date.
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3 SCOPE OF WORK

3.1 ScopPeE oF WORK OF THE OPERATOR

3.1.1 The scope of work of the Operator (the “Scope of Work”) shall mean and include,
during the Contract Period, the following:

a. undertaking the Project in accordance with the provisions of this Contract;
and

b. performance and fulflment of all other obligations of the Operator in
accordance with the provisions of this Contract and matters incidental
thereto or necessary for the performance of any or all of the obligations of
the Operator under this Contract.

3.1.2 The detailed Scope of Work to be rendered by the Operator has been set forth in
Schedule I.
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4 GRANT OF CONTRACT

4.1 THE CONTRACT

4.2

41.1

41.2

4.1.3

Subject to and in accordance with the provisions of this Contract, the Authority
hereby appoints, on a non-exclusive and non-transferable basis, the Operator,
and the Operator hereby accepts the Contract to undertake the Project in
accordance with the terms of this Contract subject to the Applicable Laws &
Applicable Permits and Good Industry Practice.

Subject to Clause 4.1.1 above, the Contract, hereby granted, shall require the
Operator to:

a. perform and fulfil all of Operator’s obligations under and in accordance with
this Contract;

b. operate and maintain the Project Facilities either by itself or through such
person as may be selected by it;

c. bear all costs, expenses and charges in connection with or incidental to the
performance of the obligations of the Operator under this Contract;

d. transfer the Project Facilities excluding the plant, equipment and
consumables brought by the Operator to implement the Project, to the
Authority during the course of the Transition Assistance Period in
accordance with the provisions of this Contract. It is however clarified that in
the event, the Authority decides not to exercise its discretion to buyback the
Buses on Expiry Date in terms of Article 23, Buses shall also be included in
the list of exclusions specified in this sub-clause (d); and

e. have unhindered access to and License-hold rights in respect of the Bus
Depot for performing its maintenance related obligations, subject to the
execution of the Depot License Agreement in accordance with the terms
contained herein;

The Operator shall neither assign, transfer or sublet or create any lien or
encumbrance on this Contract nor transfer, sub-let or part possession of the
Project Facilities, as the case may be, save and except as expressly permitted by
this Contract.

CONTRACT PERIOD

42.1

4.2.2

4.2.3

This Contract shall come into effect on the Effective Date hereof, and shall cease
on the Expiry Date or the Termination Date, as the case maybe, in accordance
with the provisions of this Contract (the “Contract Period”);

The Operator shall commence Bus Service from the Commercial Operation Date
(the “COD”) of 1st Lot of Buses and continue till the handover of the Project
Facilities in accordance with the provisions of this Contract (the “Operation
Period”);

The duration of Operation Period shall be [insert number of years].
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5

5.1

CONDITIONS PRECEDENT

CONDITIONS PRECEDENT

The respective rights and obligations of the Parties under this Contract shall be subject to
the satisfaction in full of the conditions precedent specified in this Article 5 (the
“Conditions Precedent”).

5.1.1 Authority’s Conditions Precedent

The Authority shall fulfil the following Conditions Precedents within a period no
later than [insert number of days]* from the Execution Date. The Authority shall:

a.

execute the Depot License Agreement with the Operator within [15 (fifteen)]
days from the Execution Date as per the format provided in Schedule V;

handover the Bus Depot within [30 (thirty)] days from the Execution Date,
subject to the execution of the Depot License Agreement as per Schedule V
in accordance with Article 11 and equip it with plant and equipment as
specified in Schedule VI;

execute the Escrow Agreement with the Operator and the Escrow Bank
within [15 (fifteen)] days from the Execution Date as per Article 17 of this
Contract and in accordance with the format provided in Schedule XII;

procure water supply, sewerage and electricity connection at its own cost at
the Bus Depot and/ or Parking Space (if any)within [30 (thirty)] days from the
Execution Date;

procure Bus Permits; and

grant all approvals, permissions, and authorizations within the competence
of the Authority, that the Operator requires to complete the services under
this Contract satisfactorily within [7 (seven)] days from the Execution Date
subject to the condition that the Operator meets all the conditions needed to
obtain these approvals.

5.1.2 Operator’s Conditions Precedent

The Operator shall within a period no later than [insert number of days]®° fulfil the
following Conditions Precedent:

a.

execute the Escrow Agreement with the Authority and the Escrow Bank
within [15 (fifteen)] days from the Execution Date as per Article 17 of this
Contract and in accordance with the format provided by the Authority in
Schedule XII;

execute the Depot License Agreement with the Authority within [15 (fifteen)]
days from the Execution Date as per the format provided in Schedule V;

appoint Project Manager, Operations Director/Manager, Financial
Manager/Director, HR Manager/Director along with minimum of 2
supervisors / assistants required for the purpose of the Project within [30
(thirty)] days from the Execution Date, according to the requirement, and in
accordance with Applicable Law; and

prepare and submit timetable to Authority as per which the Operator intends
to provide Bus Service under this Contract.

4[Drafting Note: Authority may decide to keep the number of days between 45 to 60 days]
5[Drafting Note: Authority may decide to keep the number of days between 45 to 60 days]
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5.1.3
5.1.4
5.2

The Parties shall make all reasonable endeavours to satisfy the Conditions
Precedent as provided in Clause 5.1.1 and 5.1.2 above within the time period
stipulated or such longer period as may be mutually decided between the parties
without payment of Damages as stipulated in Clause 5.2;

The Parties shall notify each other in writing at least once every week on the
progress made in satisfying the respective Conditions Precedent. Each Party
shall promptly inform the other Party when any Conditions Precedent for which it
is responsible has been satisfied.

DAMAGES FOR DELAY OR NON-FULFILMENT OF CONDITIONS
PRECEDENT

521

522

In the event that (i) any Party does not fulfil any or all of the Conditions Precedent
set forth in Article 5 within the maximum period specified, and (ii) the delay has
not occurred as a result of breach of this Contract by the other Party, or due to
Force Majeure, the Party shall pay to the other Party Damages in an amount
calculated at the rate of Rs. [insert in rupees (rupees in words)]® per bus for each
day’s delay until the fulfilment of such Conditions Precedent, subject to a
maximum of the Performance Security;

Without prejudice to the provisions of Clause 5.2.1 and subject to the provisions
of Clause 2.2, the Parties expressly agree that in the event the Effective Date
does not occur, for any reasons whatsoever other than due to Operator's Default,
within 150 (one hundred and fifty) days from the Execution Date or within any
further extended period mutually agreed between the Parties, all rights, privileges,
claims, and entitlements of the Operator under or arising out of this Contract shall
be deemed to have been waived by, and to have ceased with concurrence of the
Operator, and the Contract shall be deemed to have been terminated by mutual
agreement of the Parties. In the event delay in occurrence of Effective Date is
attributable to the Operator, the Performance Security of the Operator shall be
encashed and appropriated by the Authority as Damages thereof.

6 [Drafting Note: This amount may be determined by dividing amount of Performance Security with

150]
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6 OBLIGATIONS OF THE OPERATOR

6.1 OBLIGATIONS OF THE OPERATOR

Subject to and on the terms and conditions of this Contract, the Operator shall, at its own
cost and expense, observe, fulfil, comply with and perform all its obligations set out in this
Contract or arising hereunder including the following obligations:

6.1.1 Operation and Maintenance of Buses
The Operator shall:

a. take possession of the Buses for providing Bus Service in accordance with
the Fleet Deployment Plan specified in Schedule IX and the terms contained
herein;

b. Intentionally left blank;

c. ply Buses on routes at frequencies as specified in Fleet Deployment Plan
and provided in Schedule IX. The Operator has no other right whatsoever to
the routes or to the provision of Bus Service on those routes, except what is
provided for in the Contract;

d. [pay System Management Fee to the Authority on a monthly basis]’;

e. operate and maintain the Buses in accordance with the Operation and
Maintenance Standards (the O&M Standards) specified in Schedule XIV;

f. maintain ITS on the Buses to allow the Authority to monitor the Bus Service,
as well as any other devices deemed necessary for the smooth operation of
the system:;

g. procure and maintain Certificate of Fitness in respect of the Buses being
operated throughout the Operation Period;

h. in an event of an accident involving one of the Buses, the Operator shall co-
ordinate with the relevant medical authorities, police, etc. to ensure timely
medical help and treatment for the injured passengers and expeditious
removal of the damaged Bus from the site of accident;

i. procure ticketing equipment and/or fare collection system in accordance with
specifications in Schedule VII, and install, operate, and maintain the ticketing
equipment and/or fare collection system in each Bus. The Operator shall on
best effort basis, endeavour to implement common ticketing system and
partner with the Authority and other operators to develop mechanism for
Passenger Fare collection, validation, post-transaction processing,
reimbursement and/or settlement;

j- collect Passenger Fare from every passenger or validate the travel
document as the case may be, travelling in the Bus through the ticketing
equipment or fare collection system installed and deposit the same into the
Escrow Account;

k. ensure that an accurate and complete record of the tickets issued and the
amount of Passenger Fare collected is maintained for each Bus separately;

I.  penalize in cash, the passengers of the Buses for commuting without ticket
at rates mentioned in Schedule XI;

“[Drafting Note: Delete this provision if (i) the Authority is paying Grant to the Operator and/ or (ii)
where the System Management Fee is nil, replace it with the words “intentionally left blank”]
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m.

allow access to Buses to all members of the public without any prejudice or
discrimination;

ensure cleanliness both inside and outside the Buses at the time of reporting
for the first shift of operations of the Bus Service for the day;

ensure safety and security of the passengers, personnel and any third party
using the Buses. The Operator shall be liable to pay any penalty/ies levied
by the Authority for any breach in the safety and security of the passengers,
etc.;

ensure safety and security of the Buses against theft or other forms of
damage;

pay all monies due and payable including but not limited to Damages and/or
Penalties to the Authority as per terms of this Contract without any delay;

make Buses available for display of Advertisements and collect revenue
from Advertisements on Buses and Bus Depot in accordance with provisions
of Clause 13.11;

ensure that every Bus halts to allow passenger(s) to get off/ board the Bus,
at the designated Bus Stops as per operational procedures defined or
approved by the Authority;

provide and maintain (and keep up to date) first aid box and fire extinguisher
in each Bus during Operation Period. The Operator shall follow the safety
management requirements in accordance with Schedule XVII and also
comply with the environment management obligations in accordance with
the provisions of Schedule XVIII. The Operator shall submit to the Authority,
Safety and Environment Management Plans before the COD of the 15t Lot
of Buses;

ensure at its own cost and expense and keep available at all times, any and
all equipment, fuel, consumables, machines and/or materials that are
required (excluding any equipment, consumables, etc. to be specifically
provided by the Authority in the terms of Schedule VI) for the uninterrupted
and continuous operation, management and maintenance of the Bus Service
and the implementation of this Contract. It is clarified that all the costs in
respect of such equipment, material and consumables shall be solely borne
by the Operator;

make arrangement to co-ordinate with the concerned public agency(ies) for
attending to road calls on-line, towing of Bus(es) under breakdown, if
required, clearance of bus ways etc. without causing disruption of traffic, and
accommodating stranded passengers on the next available Bus or providing
stand-by Bus(es) to ferry passengers within a period of {1 (one) to 3 (three)
hours} from such break-down;

ensure that there is minimal disruption due to Bus causing any obstruction
to movement of other road users, by shifting Bus to a place where it no longer
causes an obstruction within a reasonable time.

not tamper or interfere with any equipment, instrument or system including
the ITS and any other monitoring devices installed in the Buses to enable
provision of safer Bus Service to the passengers and effective monitoring of
the Bus Service by the Authority;

ensure the air conditioning systems (if any) provided in the Buses are
operated and maintained in good working condition as per operational
procedures defined by the Authority and the design capacity failing which
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6.1.2

6.1.3

aa.

bb.

CC.

dd.

ee.

gg.

hh.

the Authority shall have the right to impose Penalty in relation thereof in
terms of this Contract;

in the event of providing Buses for Operation during night shift, as mentioned
in the Fleet Deployment Plan, all provisions of this Contract would be
applicable mutatis mutandis to such operations;

if requested by Authority with at least [5 (five)] days prior written notice,
provide Buses in addition to the Buses specified in the Fleet Deployment
Plan, as may be required to meet increased passenger movement on festival
days/ special occasions etc.;

submit the copy of the fuel bills, Employee State Insurance and Provident
Fund challans of its employees to the Authority every month;

maintain the on-board passenger information system, if any, installed on
Buses, and ensure the information is legible to the public at all times;

Intentionally left blank;

bear the cost of purchasing and maintaining the insurance of the Buses;
liability of Passenger Insurance shall be limited to the approved Passenger
Capacity of the vehicle by RTA/ RTO of Jalandhar};

shall be solely responsible to bear liability on account of any taxes, levies,
duties etc. including Service Tax, at all times during the Contract Period;

be liable for arranging and bearing the costs of recruitment and training of
staff and qualified personnel required in relation to the Project;

be liable, at its cost, for compliance with all national, state and/ or local labour
laws, etc. including compliance with the safety and welfare measures for
labour in accordance with the Applicable Law and Good Industry Practice;

ensure that its contractor and sub-contractors also comply with the safety
and welfare measures for labour in accordance with the Applicable Law and
Good Industry Practice.

Operations and Maintenance of Bus Depot and Parking Space (if any)

The Operator shall:

a.

maintain Bus Depot and/ or Parking Space (if any) including maintenance
of facilities, equipment, installations thereat and ensure availability of
skilled personnel and supervisor for regular upkeep, maintenance,
cleaning and safe-keeping of Buses, in accordance with the provisions of
this Contract and the Bus Depot License Agreement;

bear expenses including costs relating to materials, consumables etc. that
may be required from time to time throughout the Contract Period at the
Bus Depot and to ensure that the Bus Depot is exclusively used for the
maintenance of the Buses being operated by the Operator under this
Contract;

operate and maintain the equipment installed by the Operator at the
Control Centre, as specified in Schedule VI, to monitor the movement of
Buses.

Any failure on the part of the Operator to meet its aforestated obligation
shall make the Operator liable to payment of Damages as stipulated in this
Contract.

Sub-contracting of Operations
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a.

[Sub-contracting the Operations of Buses/ Bus Service by the Operator is
strictly not allowed under this Contract]®. However, the Operator with prior
approval of the Authority may sub-contract its maintenance related
obligations, pertaining to Buses, Bus Depot, Parking Space (if any), plant &
equipment, either in part or in whole;

6.1.4 Co-operation with the Authority

The Operator shall:

a.

cooperate with the Authority and/or any Third Party appointed by Authority
for the purpose of establishing or operating any equipment, instruments or
systems in the Buses, Bus Depot and Parking Space(if any);

make adequate communication arrangements for effective, efficient and
timely communication of all incidents/ accidents/ breakdowns etc. to
relevant authorities, persons, and/or officials in accordance with Clause
15.2;

cooperate with the Authority and/or any Third Party appointed by the
Authority;

cooperate with the Authority, its personnel, and authorized contractors who
shall have complete access to the records of the Passenger Fare collected
by the Operator and shall not be in any manner obstructed by the Operator,
its personnel, or contractors in carrying out such duty;

cooperate with the Authority for the purposes of monitoring and supervision
of the quality, efficiency and adherence of the Operator to other contractual
arrangements pertaining to the Project;

maintain log books, Bus wise, and make proper entries related to all
maintenance works/ activities pertaining to each Bus undertaken on
regular basis in accordance with Clause 6.1.7. The Authority shall be free
to inspect loghooks at all times during working hours and the Operator shall
make log books available to the Authority or its representative on a
guarterly basis and answer all queries to its satisfaction;

respond to all notices/ letters/ communications received from the Authority
within the given time frame;

abide by all directions issued and/ or answer all queries raised by statutory
national and sub-national level government bodies concerning the Project;

provide all information, data, records, documents or information as may be
required by the Authority, from time to time; and participate in all the
meetings, discussions as directed by the Authority from time to time.

6.1.5 Compliance with the terms of the Warranty and Good Industry Practice

The Operator shall:

a.

comply with all terms of Warranty and instructions that are provided as a
part of the purchase order of each Bus;

8[Drafting Note: If sub-contracting is to be permitted on special occasions/emergencies/festivals
etc. (to be decided by the authority at the time of issue of RFP), then use the following clause
“Sub-contracting the Operations of Bus Service by the Operator may be permitted with prior
approval of the Authority and as per rates, terms and conditions of the current contract. Such sub-
contracting shall be capped to 20% of the Buses for a period not exceeding 30 days contracted to
be operated by the Operator under this Contract]
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6.1.6

6.1.7

b.

undertake all preventive and corrective maintenance in compliance with
the terms of the Warranty as provided by the Bus Manufacturer, standards
and instructions as may be notified by the Authority from time to time and
in accordance with Good Industry Practice;

carry out major overhaul of the Buses according to the number of
kilometres travelled as per terms of the Warranty/purchase order as
provided by the Bus Manufacturer, standards and instructions as may be
notified by the Authority from time to time and also in accordance with Good
Industry Practice;

comply and abide with all the instructions specified in the literature as
received from Bus Manufacturer in terms of operating, maintenance and
safety instructions/ manual, at all times during the Contract Period. The
Operator shall be responsible for understanding the working of Buses
owned by it or handed over to it by Authority in all aspects specified above
including safety features. The inspection procedures including the
frequency and type of inspection for each technical condition criteria as
specified therein for Buses shall be complied with by the Operator;

notify defects in any Bus component or equipment and/or monitoring
device that may be within the scope of the Warranty/purchase order within
{1 (one) day} of noting such defect to the Bus manufacturer to remedy or
rectify the defects. In the event that the Operator does not notify the Bus
manufacturer within the stipulated time period as envisaged in the
purchase order/ Warranty, then it shall be liable to repair or remedy at its
own cost and expense such defect as per the instructions issued by the
Authority.

Annual Maintenance Contract

The Operator shall:

a.

b.

Intentionally left blank;

pay Authority, the premium towards procuring Annual Maintenance Contract
with the Bus Manufacturer or its authorized dealer or other well equipped
workshops for the purpose of ensuring regular servicing and preventive
maintenance activities in relation to the Buses;

shall ensure in-house arrangements for maintaining Buses other than as
defined in Schedule XX.

Record and Reporting Requirements

The Operator shall:

a.

maintain record of all preventive maintenance related activities in the bus
maintenance log book duly authenticated by the person in charge of carrying
out Bus maintenance. The Operator shall submit the log books for inspection
by the Authority/Authority’s Representative as and when demanded;

submit to the Authority in a format as specified by the Authority from time to
time:

e a monthly report which shall include but not be limited to status of all
risks and issues, and any other information as and when demanded
by the Authority;

e data to be shared with Authority in accordance with Article 15;

e status of the revenue collected and tickets issued per Bus per route;
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6.2

6.1.8

6.1.9

e status of Buses with regards to Certificate of Fitness and compliance
with highest maintenance standards/manufacturer's manual or
instructions;

e report on an immediate basis any incidents requiring urgent attention
of the Authority such as accidents, theft, etc.; and

e submit a summary of all the complaints on a monthly basis to the
Authority.

Inspection

a. The Operator shall make available Buses to the Authority or its authorised
personnel for inspection as and when required/instructed by the Authority for
assessment of compliance with maintenance and fitness levels;

b. Upon such inspections, any suggestions/ instruction/s received from the
Authority with regard to any corrective actions, maintenance requirements,
part replacement requirement, etc. required to be taken by the Operator,
shall be implemented by the Operator at its own cost within [15 (fifteen)] days
or within such reasonable time period as specified by the Authority. In case
of non-rectification of /non-action upon such suggestions/ instruction(s)
within stipulated time period, the Authority may replace or rectify such
defect(s) at the risk and cost of the Operator. In addition, the Authority may
impose Penalty in accordance with the terms contained in this Contract. The
Authority shall have the right and the Operator hereby expressly grants to
the Authority the right to recover such costs directly from the Escrow
Account, and for that purpose, the Operator hereby agrees to give
irrevocable instructions to the Escrow Bank to make payment from the
Escrow Account in accordance with the instructions of the Authority under
this Clause 6.1.8 (b) and debit the same to the operation and maintenance
expenses of the Operator;

c. If the Authority at its sole discretion determines that such events are
occurring on regular basis or are causing undue interference with the Bus
Service and service level parameters, it may terminate this Contract for
Operator Event of Default.

Repair and Replacement

Subject to obtaining prior written permission of the Authority and compliance with
any instructions issued by the Authority, the Operator may, if need so arises,
replace or install any equipment or accessory inside or on the outside of the
Buses, at its own cost and expense. In the event the Operator replaces or installs
any equipment or accessory in accordance with this provision, it shall ensure that
such additional equipment or accessory is compatible with the existing bus
components, parts, software, accessories, or equipment.

OBLIGATIONS RELATING TO PROJECT AGREEMENTS

6.2.1

6.2.2

It is expressly agreed that the Operator shall, at all times, be responsible and
liable for all its obligations under this Contract, notwithstanding anything
contained in the Project Agreements or any other contract, and no default under
any Project Agreements or any other contract shall excuse the Operator from its
obligations or liability hereunder;

The Operator shall submit to the Authority the drafts of all Project Agreements or
any subsequent amendments or replacements thereto for its review and
comments, and the Authority shall have the right but not the obligation to
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undertake such review and provide its comments, if any, to the Operator within
15 (fifteen) days of the receipt of such drafts. Within 7 (seven) days of execution
of any Project Agreements or amendment thereto, the Operator shall submit to
the Authority a true copy thereof, duly attested by a Director of the Operator, for
its record. For the avoidance of doubt, it is agreed that the review and comments
hereunder shall be limited to ensuring compliance with the terms of this Contract.
It is further agreed that any failure or omission of the Authority to review and/ or
comment hereunder shall not be construed or deemed as acceptance of any such
agreement or document by the Authority. No review and/or observation of the
Authority and/or its failure to review and/or convey its observations on any
document shall relieve the Operator of its obligations and liabilities under this
Contract in any manner nor shall the Authority be liable for the same in any
manner whatsoever.

6.3 OBLIGATIONS RELATING TO CHANGE IN OWNERSHIP

6.3.1

6.3.2

The Operator shall not undertake or permit any Change in Ownership within [3
(three)] years from COD of 1st Lot of Buses and after three years only with prior
written approval of the Authority.

Notwithstanding anything to the contrary contained in this Contract, the Operator
agrees and acknowledges that:

a. all acquisitions of Equity by an acquirer, either by himself or with any person
acting in concert, directly or indirectly, including by transfer of the direct or
indirect legal or beneficial ownership or control of any Equity, in aggregate
of not less than 15% (fifteen per cent) of the total Equity of the Operator, or

b. acquisition of any control directly or indirectly of the Board of Directors of the
Operator by any person either by himself or together with any person or
persons acting in concert with him.

c. the {existing promoter(s)}, together with {its/their} Associates, hold not less
than 51% (fifty one per cent) of its issued and paid-up Equity as on the date
of this Contract and all times during the term of the Contract; and that no
member of the Consortium whose technical and financial capacity was
evaluated for the purposes of short-listing in response to the Request for
Proposal shall hold less than 26% (twenty six per cent) of such Equity at all
times during the term of the Contract.

shall constitute a Change in Ownership requiring prior approval of the Authority
from national security and public interest perspective, the decision of the Authority
in this behalf being final, conclusive and binding on the Operator, and undertakes
that it shall not give effect to any such acquisition of Equity or control of the Board
of Directors of the Operator without such prior approval of the Authority. For the
avoidance of doubt, it is expressly agreed that approval of the Authority hereunder
shall be limited to national security and public interest perspective, and the
Authority shall endeavour to convey its decision thereon expeditiously. It is also
agreed that the Authority shall not be liable in any manner on account of grant or
otherwise of such approval and that such approval or denial thereof shall not in
any manner absolve the Operator from any liability or obligation under this
Contract.

For the purposes of this Clause 6.3.2:

”

a. the expression “acquirer”, “control” and “person acting in concert” shall have
the meaning ascribed thereto in the Securities and Exchange Board of India
(Substantial Acquisition of Shares and Takeover) Regulations, 1997 or any
statutory re-enactment thereof as in force as on the date of acquisition of
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Equity, or the control of the Board of Directors, as the case may be, of the
Operator;

b. the indirect transfer or control of legal or beneficial ownership of Equity shall
mean transfer of the direct or indirect beneficial ownership or control of any
company or companies whether in India or abroad which results in the
acquirer acquiring control over the shares or voting rights of shares of the
Operator; and

c. power to appoint, whether by contract or by virtue of control or acquisition of
shares of any company holding directly or through one or more companies
(whether situate in India or abroad) the Equity of the Operator, not less than
half of the directors on the Board of Directors of the Operator or of any
company, directly or indirectly whether situate in India or abroad, having
ultimate control of not less than 15% (fifteen per cent) of the Equity of the
Operator shall constitute acquisition of control directly or indirectly of the
Board of Directors of the Operator.

6.4 OBLIGATIONS RELATING TO EMPLOYMENT OF STAFF

6.4.1

6.4.2

6.4.3

6.4.4

6.4.5
6.4.6

The Operator shall ensure that the personnel engaged by it in the performance of
its obligations under this Contract are at all times properly trained and possess
the requisite skills and qualifications as per Good Industry Practice for undertaking
their respective functions;

The Operator shall appoint such persons as Drivers who fulfil the following
requirements:

a. Is a holder of a valid Driving license in accordance with the Motor Vehicle
Act, 1988, for the last {5 (five)} years preceding the date of employment;
(the Operator to submit copies of the licenses of all such Drivers appointed
by it to the Authority for its record)

b. Has passed his matriculation examination from any recognized board;

c. Possesses minimum {5 (five)} years’ experience of driving heavy transport
vehicles in India;

d. Should not have been blacklisted from operation of a heavy commercial
vehicle and or a transport vehicle;

e. Should not have any pending cases related to fatal accidents or traffic fines
due;

f.  Should meet all requirements specified in the Central Motor Vehicle Rules,
1989.

The Operator prior to putting any Driver on the work of running Buses under this
Contract, must ensure that each such driver receives a combination of classroom
instruction and behind-the-wheel instruction as specified in Clause 13.12,
sufficient to enable each Driver to operate the Bus in a safe and efficient manner
in terms of this Contract;

The Operator shall ensure that each Driver receives refresher training course from
time to time during the Operations Period as specified in Clause 13.12;

The Operator shall appoint appropriate persons as Conductors;

The Authority may require the Operator to immediately remove any staff member/
personal employed by the Operator for the purpose of the Project, who in the
opinion of the Authority:
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6.4.7

6.4.8

6.4.9

6.4.10

6.4.11

6.4.12

persists in any misconduct;

a.
b. is incompetent or negligent in the performance of his duties,

o

fails to conform with any provisions of this Contract, or

d. persists in any conduct which is prejudicial to the safety and security of the
passengers and general public.

The Operator shall be solely and exclusively responsible for all Drivers,
Conductors, employees, workmen, personnel and staff employed for the
purposes of implementing the Project. The Operator shall ensure that all
personnel and staff are under its continued supervision so as to provide Bus
Service in a safe and efficient manner to the public;

Provided however the Authority shall not be liable for payment of any sum or give
compensation for any claim (including but not limited to compensation on account
of death/ injury/ termination) of such nature to such foregoing personnel and staff
of the Operator, at any point of time during the Contract Period or thereafter; the
Operator undertakes to keep the Authority indemnified in this regard for any claim
for payment raised by such foregoing persons;

The Operator shall ensure that all Drivers, Conductors, personnel and staff wear
uniform as approved by the Authority and are always well behaved and courteous
with passengers and officials of the Authority. The Operator shall at its own cost
and expense provide uniforms and shall ensure that clean uniforms are worn by
Drivers, Conductors and any other personnel and staff employed by it at all times
when they are on duty or doing any act in relation to the Project under this
Contract;

The Operator shall be responsible for all the costs and expenses for employment
of Drivers, Conductors, and other personnel including but not limited to expenses
for travel, training of its employees, and payment to vendors engaged by the
Operator in connection with the implementation of this Project;

The Operator shall make efforts to maintain harmony and good industrial relations
among the labour and personnel employed in connection with the performance of
the Operator's obligations under this Contract by exercising supervision and
control over the establishment;

The Operator shall obtain registration of its establishment under Section 7 of the
Contract Labour (Regulation and Abolition) Act, 1970; and

The Operator shall be responsible for employing any and all manpower,
personnel, labour, etc., as may be required to be deployed by it for implementation
of the Project and as such the Operator on an exclusive basis shall be responsible
for exercising supervision and control over such manpower, personnel, labour,
etc. For all intents and purposes under this Contract, the Operator alone shall be
the principal employer in terms of the provisions of the Factories Act, 1948 and
the Contract Labour (Regulation and Abolition) Act, 1970 in respect of such
manpower, personnel, labour, etc. The Authority shall at no point of time be
concerned in any manner whatsoever with any employee or labour related issues
of such manpower, personnel, labour, etc. of the Operator and shall not have any
liability or responsibility towards them. The Operator shall keep the Authority
indemnified for all claims that may arise due to Operator's non-compliance with
any provisions of the aforesaid Acts.
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7/ OBLIGATIONS OF THE AUTHORITY

7.1 OBLIGATIONS OF THE AUTHORITY

In addition to the various obligations, terms and conditions as specified elsewhere in this
Contract, the Authority shall:

7.1.1

7.1.2

7.1.3

7.1.4

7.1.5

7.1.6

7.1.7

7.1.8

7.1.9

7.1.10

7.1.11

7.1.12

7.1.13
7.1.14

procure Buses as per Fleet Procurement Schedule VIII for the purposes of the
implementation of this Project and hand over the possession of the same to the
Operator for the limited purpose of enabling it to operate and maintain the Bus
Service as per this Contract;

obtain at its own cost Bus Permit, Certificate of Registration, Certificate of Fitness,
payment of taxes etc. from the relevant RTA/ RTO;

construct the Control Centre, preferably at the Bus Depot, and equip it with ITS in
accordance with the requirements set forth in Schedule VI and thereafter operate
and maintain the same, on its own or through a Third Party;

monitor and supervise the functioning of the Operator by analysing data
generated by the ITS and maintain records and reports in relation to the
implementation of the Project. The Authority shall also share real-time ITS feed
with the Operator;

monitor complaints, public grievances in relation to the Bus Service being
undertaken by the Operator under this Contract;

provide to the Operator the Right of Way and right to use the Bus Depot in
accordance with the terms of this Contract and Depot License Agreement;

provide to the Operator the right to access the Bus Stops {and Bus Terminal} for
provisioning of Bus Service in accordance with the terms of this Contract;

provide assistance to the Operator, on best effort basis, in obtaining the
Applicable Permits, provided the Operator has made the applications for such
permits/ clearances to the concerned Government authorities and is otherwise in
compliance with the terms applicable for grant of the same;

provide the right of use and Right of Way to the Operator, in respect of the Parking
Space (if any) for parking of Buses for the purposes set forth in this Contract;

conduct regular inspections of Buses and the Project at any time during the
Operation Period to determine whether the Operator is providing Bus Service in
accordance with the provisions of this Contract;

regulate and oversee the management, planning and control activities of the
Operator with respect to the routes;

[make timely payment of Grant to the Operator in accordance with the terms of
this Contract]®;

develop an arrangement for integrated ticketing system;

in an integrated ticketing system, deposit Operator’s share of payment with regard
to Passenger Fare collected by the Authority or any other agency nominated by
the Authority in Escrow Account;

°[Drafting Note : Delete this part of the provision if Selected Bidder has not demanded payment of
Grant from the Authority at the Bidding stage and replace it with the words “intentionally left blank”]
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7.2

7.1.15

7.1.16

7.1.17

7.1.18
7.1.19

7.1.20

7.1.21

7.1.22

7.1.23

make timely payment of Damages, if any, payable by the Authority to the Operator
in terms of this Contract;

appoint one or more officers of suitable seniority in rank and tenure to act as
Authority’s Representative, who would assist in the implementation of the Project
and for enabling the resolution of any issues that may arise in the implementation
of the Project.

throughout the Contract Period, procure and maintain insurance of the Buses with
proceeds received from the Operator. Liability of Passenger Insurance shall be
limited to the approved Passenger Capacity of the vehicle by RTA of Jalandhar;

be responsible for marketing/ branding of the Project;

procure and maintain Annual Maintenance Contract effective from the date of
purchase of the Bus, with proceeds received from the Operator, with the Bus
Manufacturer/s or its/ their authorized dealer/sand/ or through its own or other well
equipped workshops for the purpose of ensuring regular servicing and preventive
maintenance activities in relation to the Buses;

provide the signed copy of Annual Maintenance Contract and enclose in Schedule
XIX;

carry out random checks on Buses to assess revenue leakage and intimate
Operator of such revenue leakage;

shall not engage another operator for the Routes for which the Operator has been
appointed

delegate power for collection of Passenger Fare and penalty to the Operator.

RIGHTS OF THE AUTHORITY

7.2.1

In addition to the other rights as specified elsewhere in this Contract, the Authority
shall:

a. have the right to direct Operator to provide additional Bus Service that in the
opinion of the Authority are emergency situations;

b. have the right to adjust Fleet Deployment Plan;

c. have the right to levy Damages and/ or Penalty as provided in this Contract
and in the event the Operator fails to make payments of such Penalty within
7 (seven) days of receipt of written notification from the Authority in this
regard, the Authority shall have the right to deduct the amount in question
from the Performance Security of the Operator;

d. have the right to issue operating instructions or any other advisory
instruction/s as deemed necessary to maintain highest standards of Bus
Service including safety, functionality and operationality of the Bus Service.
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8 REPRESENTATIONS AND WARRANTIES

8.1 REPRESENTATIONS AND WARRANTIES OF THE OPERATOR

8.11

The Operator represents and warrants to the Authority that:

a.

it is duly organized and validly existing under the laws of India, and has full
power and authority to execute and perform its obligations under this Contract
and to carry out the transactions contemplated hereby;

it has taken all necessary corporate and other actions under Applicable Laws
to authorize the execution and delivery of this Contract and to validly exercise
its rights and perform its obligations under this Contract;

it has the financial standing and capacity to undertake the Project in
accordance with the terms of this Contract;

this Contract constitutes its legal, valid and binding obligation, enforceable
against it in accordance with the terms hereof, and its obligations under this
Contract will be legally valid, binding and enforceable obligations against it in
accordance with the terms hereof;

it is subject to the laws of India, the State Government of Punjab and local
laws of the Jalandhar, and hereby expressly and irrevocably waives any
immunity in any jurisdiction in respect of this Contract or matters arising there
under including any obligation, liability or responsibility hereunder;

the information furnished in the Bid and as updated on or before the date of
this Contract is true and accurate in all respects as on the date of this
Contract;

the execution, delivery and performance of this Contract will not conflict with,
result in the breach of, constitute a default under, or accelerate performance
required by any of the terms of Operator’s constitution documents {or those
of any member of the Consortium} or any Applicable Laws or any covenant,
agreement, contract, arrangement, understanding, decree or order to which
it is a party or by which it or any of its properties or assets is bound or affected,;

there are no actions, suits, proceedings, or investigations pending or, to
Operator’s knowledge, threatened against it at law or in equity before any
court or before any other judicial, quasi-judicial or other authority, the outcome
of which may result in the breach of this Contract or which individually or in
the aggregate may result in any material impairment of its ability to perform
any of its obligations under this Contract;

it has no knowledge of any violation or default with respect to any order, writ,
injunction or decree of any court or any legally binding order of any Authority
Instrumentality which may result in any material adverse effect on the
Operator’s ability to perform its obligations under this Contract and no fact or
circumstance exists which may give rise to such proceedings that would
adversely affect the performance of its obligations under this Contract;

it has complied with Applicable Laws in all material respects and has not been
subject to any penalties, injunctive relief or any other civil or criminal liabilities
which in the aggregate have or may have a material adverse effect on its
ability to perform its obligations under this Contract;

it shall permit Change in Ownership in accordance with the provisions of
Clause 6.3;
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[name of the Selected Bidder]'® has/ have the financial standing and
resources to fund the required Equity and to raise the debt necessary for
undertaking and implementing the Project in accordance with this Contract;

{name of the Selected Bidder} is duly organized and validly existing under the
laws of the jurisdiction of its incorporation, and has requested the Authority to
enter into this Contract with the Operator pursuant to the Letter of Award, and
has agreed to and unconditionally accepted the terms and conditions set forth
in this Contract;

subject to the provisions of Article 26, all rights and interests of the Operator
in the Bus Depot in terms of this Contract and the Depot License Agreement,
shall pass to and vest in the Authority on the Termination Date or Expiry Date,
whichever is earlier, free and clear of all Encumbrances and claims, without
any further act or deed on its part or on part of the Authority. The Depot
License Agreement shall also terminate on the Termination Date or Expiry
Date, whichever is earlier;

no representation or warranty by the Operator contained herein or in any
other document furnished by it to the Authority or to any Government
Instrumentality in relation to Applicable Permits contains or will contain any
untrue or misleading statement of material fact or omits or will omit to state a
material fact necessary to make such representation or warranty not
misleading;

no sums, in cash or kind, have been paid or will be paid, by the Operator or
on its behalf, to any person by way of fees, commission or otherwise for
securing the Contract or entering into this Contract or for influencing or
attempting to influence any officer or employee of the Authority in connection
therewith ; and

neither it nor [Members of the Consortium]*! have intentionally withheld from
the Authority, any material information or material document, whose
nondisclosure would have a Material Adverse Effect or would have adversely
affected the evaluation or acceptance of the Bid submitted by {name of the
Selected Bidder}.

8.2 REPRESENTATIONS AND WARRANTIES OF THE AUTHORITY

8.2.1 The Authority represents and warrants to the Operator that:

a.

it has full power and authority to execute, deliver and perform its obligations
under this Contract and to carry out the transactions contemplated herein and
that it has taken all actions necessary to execute this Contract, exercise its
rights and perform its obligations, under this Contract;

it has taken all necessary actions under the Applicable Laws to authorise the
execution, delivery and performance of this Contract;

it has the financial standing and capacity to perform its obligations under this
Contract;

this Contract constitutes a legal, valid and binding obligation enforceable
against it in accordance with the terms hereof;

19[Drafting Note : If the Selected Bidder is a Consortium, then the names of all the Consortium
Members be mentioned here]

11 [Drafting Note : Retain this provision, only if the Selected Bidder is a Consortium and In case
the Selected Bidder is not a Consortium, replace these words with “any of its authorized signatory]
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e.

there are no actions, suits, or proceedings pending or, to the Authority’s
knowledge, threatened against it at law or in equity before any court or before
any other judicial, quasi — judicial or other Authority, the outcome of which
may result in the default or breach of this Contract of which individually or in
the aggregate may result in any material impairment of its ability to perform
its obligations under the Contract;

it has complied with Applicable Laws in all material respects;

all information provided by the Authority in the RFP in connection with the
project is to the best of its knowledge and belief true and accurate in all
material aspects

it has good and valid right to the Bus Depot, and has power and authority to
grant a lease or license, as the case may be, in respect thereto to the
Operator; and

upon the Operator submitting the Performance Security and complying with
the covenants herein, it shall not at any time during the term hereof, interfere
with peaceful exercise of the rights and discharge of the obligations by the
Operator, subject to and in accordance with the provisions of this Contract

8.3 DISCLOSURE

In the event that any occurrence or circumstance comes to the attention of either Party
that renders any of its aforesaid representations or warranties untrue or incorrect, such
Party shall immediately notify the other Party of the same. Such notification shall not have
the effect of remedying any breach of the representation or warranty that has been found
to be untrue or incorrect nor shall it adversely affect or waive any obligation of either Party
under this Contract.
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9 DISCLAIMER

9.1 DISCLAIMER

9.11

9.1.2

9.1.3

9.14

9.15

9.1.6

The Operator acknowledges that prior to the execution of this Contract, the
Operator has, after a complete and careful examination, made an independent
evaluation of the historical data on passenger volumes, traffic conditions, quality
parameters, revenue and cost projections and all information provided by the
Authority or obtained, procured or gathered otherwise and has determined to its
satisfaction the accuracy or otherwise thereof and the nature and extent of
difficulties, risks and hazards as are likely to arise or may be faced by it in the
course of performance of its obligations hereunder. The Authority makes no
representation whatsoever, express, implicit or otherwise, regarding the
accuracy, adequacy, correctness, reliability and/or completeness of any
assessment, assumptions, statement or information provided by it and the
Operator confirms that it shall have no claim whatsoever against the Authority in
this regard;

The Operator acknowledges that prior to the execution of this Contract, the
Operator has, after a complete and careful examination, made an independent
evaluation of the RFP, Scope of Work, specifications and standards, availability
of Bus Depot/ Bus Stops, Parking Space (if any), local conditions, and all
information provided by the Authority or obtained, procured or gathered otherwise
and has determined to its satisfaction the accuracy or otherwise thereof and the
nature and extent of difficulties, risks and hazards as are likely to arise or may be
faced by it in the course of performance of its obligations hereunder. The Authority
makes no representation whatsoever, express, implicit or otherwise, regarding
the accuracy, adequacy, correctness, reliability and/or completeness of any
assessment, assumptions, statement or information provided by it and the
Operator confirms that it shall have no claim whatsoever against the Authority in
this regard;

The Operator acknowledges and hereby accepts the risk of inadequacy, mistake
or error in or relating to any of the matters set forth in Clause 9.1.1 and 9.1.2
above and hereby acknowledges and agrees that the Authority shall not be liable
for the same in any manner whatsoever to the Operator or any person claiming
through or under it;

The Parties agree that any mistake or error in or relating to any of the matters set
forth in Clause 9.1.1 and 9.1.2 above shall not vitiate this Contract, or render it
voidable;

In the event that either Party becomes aware of any mistake or error relating to
any of the matters set forth in Clause 9.1.1 and 9.1.2 above, such Party shall
immediately notify the other Party, specifying the mistake or error; provided,
however, that a failure on part of the Authority to give any notice pursuant to this
Clause 9.1.5 shall not prejudice the disclaimer of the Authority contained in
Clause 9.1.1 and 9.1.2 and shall not in any manner shift to the Authority any risks
assumed by the Operator pursuant to this Contract;

Except as otherwise provided in this Contract, all other risks relating to the
Contract shall be borne by the Operator and the Authority shall not be liable in
any manner for such risks or the consequences thereof.
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10

10.1

10.2

10.3
10.4

10.5
10.6

BUSES

STANDARDS AND SPECIFICATIONS OF BUSES AND FLEET SIZE

The standards and specifications of Buses, and fleet size have been specified in Schedule
VIl to this Contract.

INVESTMENT AND OWNERSHIP OF BUSES

10.2.1 The investment towards procurement of Buses shall be made by the Authority;

10.2.2 Subject to the terms of this Contract, the ownership of the Buses shall at all times
remain solely vested with the Authority during the Contract Period;

10.2.3 All the Buses shall be registered in the name of the Authority, and at no time
during the Contract Period shall any right, title, or interest over any of the Buses
vest in the Operator;

10.2.4 1t is hereby clarified that the Operator only has a limited right to operate and
maintain the Buses for the sole purpose of implementation of this Contract and
the Operator will have no other right whatsoever in relation to such Buses, without
the prior written permission of the Authority.

INTENTIONALLY LEFT BLANK

HANDOVER OF BUSES

10.4.1 The Authority shall hand over possession of such Lot of Buses which have been
and/or shall be purchased progressively by the Authority, after completing the
activities specified in Clause 12.1.1. The delivery schedule of the Buses is
provided in Schedule VIII to this Contract.

INTENTIONALLY LEFT BLANK

DELAY IN HANDOVER OF BUSES

10.6.1 For delay in handover of a Lot of Buses, the Authority will be liable to pay
Damages to the Operator in accordance with Clause10.6 of the Contract;

10.6.2 In the event, Authority is not able to procure and/or handover a particular Lot of
Buses, for reasons not attributable to the Operator or to a Force Majeure Event,
as per Clause 10.4, then it shall inform the Operator of such delays at least 15
(fifteen) days in advance in writing. In addition, the Authority shall pay Damages
at the rate of {Rs.1000 (one thousand rupees)} per day of delay for each Bus
(whose procurement is delayed) comprising the Lot of Buses till procurement of
a particular Lot of Buses is completed;

10.6.3 If the procurement of a Lot of Buses as per the Fleet Procurement Schedule is
delayed by more than 60 (sixty) days or Damages payable for such delay in
procurement of a Lot of Buses amounts to 20% (twenty percent) of the
Performance Security, whichever is earlier, then it will amount to Authority Event
of Default. The Authority will be given a Cure Period in accordance with Clause
22.1;

10.6.4 The Damages shall be due to be payable by the Authority within 15 (fifteen) days
of receipt of written natification in this regard from the Operator. If the Authority
fails to pay the Damages within the aforesaid period, then the amount in question
will be claimed by the Operator in its Grant or deducted from SMF, as the case
maybe;
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10.6.5

10.6.6

In the event, the monthly System Management Fee is payable by the Operator to
the Authority, then the Operator may deduct the applicable amount on account of
Damages payable from the monthly System Management Fee payable by the
Operator to the Authority;

If the Authority cures the Authority Event of Default within the Cure Period, then
Authority shall intimate the Operator in writing at the earliest. However, if the
Authority fails to cure Authority Event of Default within the Cure Period, then the
Contract will be liable to be terminated in accordance with Article 22.

10.7 READINESS FOR COMMENCEMENT OF BUS SERVICE

10.7.1

10.7.2

10.7.3

For achieving Readiness for Commencement of Bus Service, the Authority shall
be required to undertake such activities as required under Applicable Law &
Applicable Permits including but not limited to:

a. Joint inspection of Buses with the Operator
b. Certificate of Registration

c Certificate of Fitness

d. Payment of taxes

e. Insurance of Buses as specified in Article 18

f. Any other readiness related activity to ensure roadworthiness of the Buses
in accordance with Applicable Law and/ or Good Industry Practices.

Subject to the fulfilment of the Conditions Precedent in accordance with provisions
of Article 5, the Authority shall achieve Readiness for Commencement of Bus
Service for each Lot of Buses procured by it in terms of Clause 10.4 above, no
later than 45 (forty five) days from the date of procurement of such Lot of Buses,
or any extended period as may be agreed upon by the Parties in writing;

It is hereby clarified that any non-compliance with the procurement schedule due
to lack of conformity with any Bus Specifications, design, fitments, etc. shall not
be acceptable as a reason for delayed or non-deployment of the Buses by the
Operator;

10.8 DAMAGE DUE TO ACCIDENT

10.8.1

10.8.2

Any damage(s) arising to a Bus due to an accident of the Bus shall be the liability
of the Operator. The Operator shall ensure repair of such damaged/ accidental
Bus, etc. to the satisfaction of the Authority. Any insurance proceeds received
from the Insurance company against the affected Bus (es), shall be deposited by
the Authority in the Escrow Account within {7 (seven) days} of receipt of such
proceeds from the insurance company (to the extent received) towards cost of
such repair or renovation or restoration or replacement of the Buses, upon
submission of due proof by the Operator that such Bus (es) has/have been
repaired or restored by it. Any shortfall between the actual cost incurred by the
Operator towards repair and restoration of the damaged Bus and the insurance
proceeds received shall be borne by the Operator. In the event, the Authority
deliberately delays in depositing of the insurance proceeds upon receipt of the
same from the insurance company beyond the said period of 7 (seven) days, the
Authority shall be liable to pay the amount of proceeds along with interest of Bank
Rate plus 2% (two per cent) per annum till the same are deposited in the Escrow
Account of the Operator;

The Operator clearly understands and agrees that the Authority shall not be
responsible for any consequences/ liability arising out of any civil or criminal
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10.8.3

10.8.4

proceedings instituted by the affected parties as a result of such accident of the
Bus and the Operator shall keep the Authority fully indemnified in this regard;

The Operator shall notify about the accident within 1 (one) hour of its occurrence
and in the event, such accident involves any fatality, the Operator shall remain
bound to intimate within 5 (five) minutes, the relevant authorities and persons/
officials of the Authority and if permitted by the concerned authorities make
adequate arrangements for effective towing away/ removing of the affected Bus
from the spot. Where any persons involved in the accident have suffered injuries,
the Operator shall co-ordinate with the relevant medical authorities, police, etc. to
ensure timely medical help and treatment. The Authority shall provide support to
the Operator on best efforts basis;

In the event of an accident of a Bus leading to its complete destruction, such that
the Bus cannot be repaired and operated in normal circumstances, and is
rendered inoperable, the Operator will be required to replace the damaged Bus
with another new Bus of such make and model acceptable to the Authority. The
Authority will credit any insurance proceeds received by it towards damage of the
Bus in question into the Escrow Account with an instruction to the Escrow Bank
to deposit the same in the Operator's account, for contributing to the purchase of
the new Bus, subject to such proceeds not exceeding the cost of the new Bus.
The Authority will bear all the remaining cost of replacement of the Bus to the
extent not covered by the insurance proceeds. Such replaced Bus will be owned
by the Authority and shall form part of the Buses contracted under the present
Contract and shall be operated and maintained under similar contract conditions
as the other Buses during the remaining Operation Period. The period of Contract
for such replaced Bus shall be concurrent with the balance period of the Bus it
has replaced.
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11

11.1

11.2

11.3

11.4

BUS DEPOT

HANDOVER OF Bus DEPOT

For the purposes of maintenance, daily cleaning and parking of Buses, subject to the
execution of a Depot License Agreement as provided in Schedule-V to this Contract, the
Authority shall provide a Bus Depot to the Operator. It is hereby clarified that the Operator
shall only have a limited right of way and right to use the Bus Depot subject to the terms
of the Depot License Agreement and the terms contained herein.

OWNERSHIP OF Bus DEPOT

It is hereby clarified that the ownership of the Bus Depot shall remain vested solely with
the Authority at all times. The Operator shall only be provided the limited right of way and
right to use as a licensee under the Depot License Agreement in respect of the Bus Depot
and upon the end of the Transition Assistance Period, the Depot License Agreement shall
also terminate or expire, whereupon and the Operator shall vacate and hand back such
Bus Depot along with any permanent structure(s) created by it to fulfil its obligations as
per the terms of this Contract. Provided however, upon such termination or expiration of
Contract, the Operator shall be entitled to remove any equipment, machinery, tools,
apparatus, consumables, etc. procured and brought by it, at its own cost, to the Bus Depot
during the Contract Period for implementing the Project.

EQUIPMENT AND FACILITIES TO BE MADE AVAILABLE BY THE
AUTHORITY AT Bus DEPOT

11.3.1 The Authority shall provide such facilities, plant and equipment to the Operator at
the Depot which has been detailed in Schedule-VI. The Operator shall also have
the right to use the facilities and equipment made available by the Authority at the
Bus Depot;

11.3.2 If the Operator brings to the notice of the Authority any deficiencies in the
equipment, machinery or consumables being handed over to the Operator within
7 (seven) days from the date of handing over of the Bus Depot or such equipment,
machinery or consumable as specified in Schedule VI, the same shall be
addressed/ rectified by the Authority within {insert number of days} days from such
notice;

11.3.3 The Operator shall have the right to use the facilities and equipment made
available by the Authority at the Bus Depot.

EQUIPMENT TO BE ARRANGED BY THE OPERATOR

11.4.1 The Operator shall at its own cost and expense bring any such consumables,
moveable equipment, machinery, etc. and appoint skilled personnel and
supervisor for regular upkeep, maintenance, cleaning and safekeeping of the
Buses and Bus Depot as detailed in Schedule VI, during the term of this Contract.
The Operator shall ensure compliance with the provisions of the Factories Act,
1948 and the Rules made thereunder, as amended from time to time, while
carrying out its maintenance related obligations at the Bus Depot including
deployment of a qualified person as Bus Depot in-charge/ supervisor for exercising
control, monitoring and supervising the activities of the personnel of the Operator
deployed at the Bus Depot.
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11.5 PAYMENT OF UTILITIES

1151

The Operator shall be liable to pay bills for utilities such as electricity, water,
sewerage charges, etc. on actual basis for consumption at the Bus Depot.
Provided, however, the Operator shall be liable to pay bills for the actual
consumption of utilities only on a pro—rata basis in relation to the area of the Bus
Depot, and Parking Space (if any) allotted to the Operator.

11.6 SECURITY, SAFETY AND FIRE HAZARDS

11.6.1 The Operator shall:

a. atits own cost and expense maintain the area of the Bus Depot which has
been specifically allocated and handed over to it under the terms of the Depot
License Agreement and the terms contained herein in good working condition
to ensure security and safety of the equipment, consumables, machines, Bus,
etc. at the Bus Depot.

b. atits cost ensure adequate security, watch & ward services at the Bus Depot
and take adequate preventive measures to safeguard against fires and install
the requisite fire-fighting equipment at the Bus Depot;

c. not cause any damage in the area of the Bus Depot provided to it under the
terms of the Depot License Agreement and the terms contained herein or do
any act which will in any way be prejudicial to the rights of the Authority or
other users/ occupants of the same.

11.7 CoONTROL CENTRE

11.8

11.71

11.7.2

11.7.3

The Operator shall be responsible to operate and maintain the navigation based
monitoring system installed by it;

The Control Centre shall be constructed and equipped with basic equipment and
software/hardware system as mentioned in Schedule VI by the Authority. The
Authority shall also be responsible to operate and maintain the equipment
installed by it at the Control Centre either on its own or through a Third Party;

The Authority shall also share real-time ITS feed with the Operator, to enable
Operator to optimize its performance.

HANDBACK OF Bus DEPOT

1181

11.8.2

Subject to the provisions of Article 23, the Operator shall at the end of the
Transition Assistance Period, handover without payment of any monies and free
from Encumbrances the peaceful possession of the Bus Depot and any other
immovable assets that may have been provided by the Authority to the Operator,
in sound condition, subject to normal wear and tear;

Unless the Authority decides to exercise its option to purchase at fair market rate
or hire the Operator's equipment in terms of Clause 23.2.8, the Operator shall be
allowed to take away any temporary structures, equipment installed by it at the
Control Centre including any consumables procured by Operator for the execution
of the Project.
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12 ENTRY OF RESPECTIVE LOT OF BUSES
INTO COMMERCIAL SERVICE

12.1 CoMMERCIAL OPERATION DATE (COD) FOR RESPECTIVE LOT OF
BUSES

1211

12.1.2

12.1.3

The Authority shall within {45 (forty five) days} from the date of delivery of
respective Lot of Buses as specified in Schedule VIII, comply with the following:

a. handover Buses to the Operator as per Clause 10.4;

b. ensure activities related to Readiness for Commencement of Bus Service
such as Certificate of Registration of Buses and Certificate of Fitness as per
Motor Vehicle Act, 1988 and Rules made thereunder, payment of taxes, joint
inspection etc., are completed before handover of Buses to the Operator;

c. construct the Control Centre and equip it with basic equipment and
software/hardware system as mentioned in Schedule VI;

d. ensure that all requisite insurances under Applicable Law in accordance with
Article 18 of this Contract have been procured and maintained; and

e. approve and notify timetable to provide Bus Service.

The Operator shall within 45 (forty five) days from the date of delivery or handover
of respective Lot of Buses, comply with the following:

a. Intentionally Left Blank;

b. appoint duly experienced and trained Drivers (holding valid driving license),
Conductors and other personnel required for the purpose of the Project in
accordance with Clause 6.4 of this Contract and in accordance with
Applicable Law;

c. deposit copy of the driving license of the appointed Drivers with the Authority;

d. ensure that all requisite insurances under Applicable Law in accordance with
Article 18 of this Contract have been procured and maintained;

e. procure and/or install ticketing equipment in each Bus as specified in
Schedule VII;

f. procure and install the necessary movable assets such as plant and
equipment, materials, consumables, etc. at the Bus Depot as required for the
operation and maintenance of Buses and to equip the Control Centre in
accordance with Schedule VI,

Upon accomplishing of the activities enumerated in Clause 12.1.2 above for a
particular Lot of Buses, the Operator shall intimate in writing to the Authority of its
readiness to achieve COD for such Lot of Buses, along with detailed proofs of
completing each such activity. The Authority shall within 2 (two) days of receiving
such written intimation, inspect the relevant documents and the Bus Depot to
determine compliance by the Operator. Upon being satisfied that the Operator
has duly complied with all the requirements set forth in this Contract for achieving
COD, the Authority shall within a period no longer than 5 (five) days from such
inspection, issue to the Operator a No-Objection Certificate (NOC). In the event,
some deficiencies or shortcomings are observed and notified by the Authority to
the Operator within 2 (two) days of such inspection, the Operator shall rectify/
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remove the deficiencies within such period as specified by the Authority and the
Authority upon being satisfied shall forthwith issue the NOC;
12.1.4 The date of issuance of NOC shall be reckoned as the “Commercial Operation

Date for respective Lot of Buses” or “COD for respective Lot of Buses” under
this Contract. The date when such NOC is issued for 1st Lot of Buses shall be the
Commercial Operation Date under this Contract whereupon the Project enters
into commercial service.

12.2 DAMAGES FOR DELAY

12.2.1

12.2.2

12.2.3

If either Party is not able to achieve COD for respective Lot of Buses within 45
(forty five) days from the date of procurement or handover, as the case may be, of
such Lot of Buses, such Party shall be entitled to a further period not exceeding
[45 (forty five)] days, or any such period as may be decided by the Authority,
subject to payment of Damages to the other non-defaulting Party at the rate of {Rs.
1000 (one thousand rupees)} per Bus for each day of delay; provided further that
no Damages shall be payable if such delay in achieving COD for respective Lot of
Buses, has occurred solely as a result of delay in achieving Readiness for
Commencement of Bus Service due to Force Majeure or due to any act of the non-
defaulting Party;

In case the defaulting party as discussed above, is the Operator, then the
Damages shall be due to be payable by the Operator from its own financial
sources, within 7 (seven) days of receipt of written notification in this regard from
the Authority. If the Operator fails to pay the Damages within 7 (seven) days of
notification, then the amount of Damages in question will be deducted either from
the monthly Grant to be paid to the Operator and/ or appropriated from the
Performance Security of the Operator. Where the Authority is in default of
achieving its readiness related activities as stipulated under Clause 12.1, the
Authority shall pay the aforesaid Damages to the Operator within 10 (ten) days of
receipt of written notification in this regard from the Operator, through its own
sources;

In the event that COD for respective Lot of Buses does not occur even within the
extended period set forth in Clause 12.2.1 above, the non-defaulting Party shall be
entitled to terminate the Contract in terms of Article 22.
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13 OPERATIONS

13.1 OPERATION OF BUSES

13.2

13.3

13.1.1
13.1.2

13.1.3

13.1.4

13.1.5

13.1.6

The Operator shall Operate Buses under the provisions of this Contract;

The Operator shall observe the minimum O&M Standards for operations of Buses
as per Schedule X1V of the Contract;

In addition to the Applicable Permits, the Operator shall ensure that it procures
and maintains a valid Certificate of Fitness and pollution control certificate from
the relevant authorities for all the Buses throughout the Contract Period in
accordance with Applicable Law;

In the event the Operator fails to ensure the security of the Buses and there is any
theft or damage to any Bus component/spare parts/ hardware/ software/
instruments, then the Operator shall reinstall/ replace such Bus component/ spare
parts/ hardware/ software/ instrument(s) of the same or equivalent quality and
specification, after giving prior written notice to the Authority;

The Operator shall provide additional Drivers, Conductors for operating additional
Buses and payment shall be in accordance with provisions of Article 21. The
maximum number of additional Buses which may be made operational under this
sub-clause 13.1.5, shall be capped at 20% (twenty percent) of the total Buses
contracted as on Execution Date in any one year and 50% (fifty percent) of the
total Buses contracted on Execution Date over the entire Contract Period subject
to capacity available and space provided by the Authority;

The Operator shall ensure that the Buses being operated are without infractions,
staffed with Driver and Conductor, and equipped with fully functional mounted
devices as specified in this Contract.

Bus DEPOT

13.2.1

13.2.2

The Operator shall use the Bus Depot, handed over by the Authority, only for the
purposes specified in the Depot License Agreement;

For smooth Operations at the Bus Depot, the Operator shall ensure that Bus
Depot is adequately staffed with skilled staff, equipped with requisite equipment,
plant & machinery and stocked with consumables so as to ensure compliance
with O&M Standards as mentioned in this Contract

ROUTES AND SCHEDULES

13.3.1

13.3.2

13.3.3

Details of each Route and hours of operation are listed in Schedule 1X. The hours
of operation will be segregated into peak hours and off peak hours of operation;

The minimum frequency and headway for each route has been provided by the
Authority in Schedule IX. The Operator may choose to provide additional Bus
Service than the minimum frequency set by the Authority. The Operator shall
accordingly prepare the timetable and ply Bus Service after timetable is approved
by the Authority;

During the Contract Period, the Operator may choose to change the approved
timetable. The Operator shall submit a written request, as per format provided in
Schedule IX, for change in timetable along with the reasons for such change(s)
to the Authority. The Authority shall review such request and may grant approval
provided it meets the minimum frequency and headway as specified in Schedule
IX;
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13.4

13.3.4

13.3.5

13.3.6

13.3.7

13.3.8

The Operator shall ensure that the Bus Service on each Route departs according
to approved timetable as specified in Schedule IX or as per approved revised
timetable from time to time;

In the event the Operator makes any unscheduled or unauthorized trip outside
operation hours and beyond the Routes or in violation of any requirement of the
Fleet Deployment Plan or without specific instructions of the Authority in relation
thereof, it shall be liable for payment of Penalty set forth in Clause 16.5 read with
Schedule X of this Contract;

The Authority may ask the Operator for change in Route, frequency or schedule
of the Buses in accordance with Article 21, due to any reason whatsoever
including but not limited to passenger feedback, special circumstances, festivals,
and seasonal requirements. If such changes are for short duration only not
exceeding [7 (seven)] days in a calendar year, there shall be no change either in
the System Management Fee payable by the Operator or Grant payable by
Authority, as the case maybe. However if such change persists for more than the
maximum time period stated in this clause 13.3.6, then such arrangement shall
be on mutually agreed terms;

If the Operator operates with 15% (fifteen percent) deficiency in Service Quality
in 3 (three) months or 10% (ten percent) deficiency in contracted level of Bus
reliability as specified in Schedule X, then the Authority shall have right to, after
Cure Period in accordance with Clause 22.1, consider this as an Operator Event
of Default;

In the event, due to some en-route conditions, there is a need for change in route
of Bus, then in such a situation, the Operator shall immediately inform the Control
Centre about it.

FLEET DEPLOYMENT PLAN

13.4.1

13.4.2

13.4.3

13.4.4

13.4.5

The Authority shall develop a Fleet Deployment Plan which shall contain details
including but not limited to number and type of Buses, details of the Assured Fleet
Availability to be ensured by the Operator during the Operations Period, routes,
schedules of Buses including description of Bus Stops, hours of operation,
minimum frequency and headway based on-peak and off-peak hour (the “Fleet
Deployment Plan”). It shall also include timetable prepared by Operator and
approved by Authority and format for change in timetable, more particularly
specified in Schedule IX;

The Authority while developing the Fleet Deployment Plan may consult the
Operator. Any change(s) to the Fleet Deployment Plan shall be made pursuant to
provisions of Article 21. However, the suggestions made by the Operator shall not
be binding on the Authority;

The Operator shall operate the Buses in accordance with the Fleet Deployment
Plan, and shall at all times ensure that the required frequency of Buses is
maintained as specified under the Fleet Deployment Plan or as per the
instructions of the Authority issued from time to time;

The Operator shall make available Buses at prescribed locations as per the Fleet
Deployment Plan;

The Authority may review the Fleet Deployment Plan if there is delay in
completing Bus trips for a continuous period of 1 (one) month.
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13.5

13.6

13.7

13.8

13.9

COLLECTION OF FARE BOX REVENUE

13.5.1 The Operator shall collect Passenger Fare at the specified rates, from the
passengers travelling in the Buses either on its own or by engaging a Third Party
for collection of the same;

13.5.2 In case of breakdown of a Bus en-route during normal course of Operations, the
Operator shall immediately inform the Control Centre and its maintenance team
whereupon the Operator shall ensure speedy tow-away of the affected Bus
within {1 (one) to 3 (three) hours} of breakdown. The Operator should
immediately provide a Bus replacement to complete the route after such Bus
failure, failing which it will be deemed as an Operator Event of Default;

13.5.3 The Operator shall ensure regular communication with en-route Buses
throughout the Operation Period by making use of relevant technology as
specified in this Contract;

13.5.4 The Operator and its employees shall always extend courtesy while interacting
with public in general.

OPERATIONS & MAINTENANCE (O&M) STANDARDS

The Operator shall at all times during the Operation Period abide with minimum O&M
Standards as provided in Schedule XIV.

PASSENGER FARE DETERMINATION

The quantum/rate of Passenger Fare that will be charged from time to time during the
Contract Period, from the users/passengers of the Buses or persons who avail the Bus
Service shall be determined by the Authority. The Passenger Fare shall be reviewed
annually in accordance with the provisions of Clause 16.3.

PASSENGER FARE COLLECTION

13.8.1 The Operator shall procure, install, operate and maintain ticketing equipment as
specified in Schedule VII, and issue and collect Passenger Fare from passengers;

13.8.2 The Operator shall have the right to collect Passenger Fare either by itself or
through a Third Party. Operator shall be responsible for collecting and
appropriating revenue collected from prepaid tickets or passes, as maybe
applicable;

13.8.3 The Authority shall not directly or indirectly collect Passenger Fare or any portion
thereof;

13.8.4 The Operator shall charge and collect Passenger Fare as per the fare structure
given in Schedule XI or as may be revised in accordance with Clause 16.3. The
Operator agrees and confirms that the Authority alone shall have the right to
determine the rate of Passenger Fare; the Operator shall have no right to
increase/ decrease the same on its own any time during the Contract Period;

13.8.5 The Passenger Fare collected from sale of tickets under the Project shall be
deposited by the Operator in the Escrow Account at the end of each day, during
the Operations Period.

INCIDENTS EN-ROUTE

13.9.1 In an unforeseen event of fight or vandalism in or involving the Bus, the Operator
should intimate the Authority of the same. If the Bus in question is not in a
condition to complete the route or go back to the Bus Depot, then the Operator
shall arrange to tow-away the failed Bus within {1 (one) to 3 (three) hours} of such
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occurrence, failing which Operator shall be liable to pay a Penalty in accordance
with provisions of Schedule X;

13.9.2 The Operator shall, if required, provide first aid to the injured on-site and also co-
ordinate with the relevant police and medical authorities etc. to ensure timely
medical help to the injured passengers;

13.9.3 If required, the Operator shall extend all cooperation to the Authority including but
not limited to filing complaints to the police and or any other investigation
undertaken in relation thereto;

13.9.4 In an event Bus fails en-route, the Operator should immediately provide a Bus
replacement to complete the route after such Bus failure, failing which it will be
deemed as an Operator Event of Default. In addition, the Operator should arrange
to tow-away the failed Bus within {1 (one) to 3 (three) hours}.

13.10EXCUSE FROM PERFORMANCE OF OBLIGATIONS

The Operator shall not be considered in breach of its obligations under this Contract if any
Bus (es) is not available for operation on account of any of the following reasons:

(a) an event of Force Majeure; or

(b) towards compliance with a request from the Authority or the directions of any
Government Instrumentality.

Notwithstanding the above, the Operator shall keep the remaining unaffected Buses
available for operations.

13.11ADVERTISING ON BUSES AND Bus DEPOT

13.11.1 Subject to Applicable Law, the Authority may permit the Operator to display
advertisements on the Buses and at the Bus Depot;

13.11.2 In the event the Operator is permitted to display advertisements on the Buses and
Bus Depot, it shall submit for the approval of the Authority a proposal in relation
thereof including but not limited to details such as the content of the
advertisements, dimensions and material to be used for advertisement posters and
the places on/ within Buses and Bus Depot where advertisements are proposed to
be displayed;

13.11.3 The Operator shall display advertisements on the Buses and Bus Depot in
accordance with the proposal approved and any instructions issued by the
Authority in regard thereto, and provisions of Applicable Laws;

13.11.4 The Parties agree that no display of negative content in advertisement shall be
permitted on the Buses irrespective of the time of the day and scale of the
advertisement. Such negative content/ advertisement include but is not limited to:

a. advertisements prohibited by the Applicable Law and/or the Advertisement
Council of India;

b. advertisements of goods or services which are prohibited by Applicable Law;
c. advertisements of political parties or religious groups;

d. advertisements of any kind of prohibited drugs, alcohol and all kind of tobacco
products for smoking;

e. advertisements containing pornographic contents and/ or an “indecent
representation of women” within the meaning of the Indecent Representation
of Women (Prohibition) Act, 1986;

f. advertisements containing sexual overtone and/ or nudity;
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g. advertisements glorifying exploitation of women or child;

h. advertisements showing violence and cruelty to either human being or any
kind of plant or animal;

i. advertisements showing racial abuse to any caste or community or
propagating ethnic differences;

j- advertisements related to lottery tickets, sweepstakes entries and slot
machines;

k. any other advertisement policy or regulation as may be notified by
the[State/Central] Government from time to time;

I. advertisements that are derogatory towards or portray a negative image of
public transport or other forms of sustainable transport; and

m. any other advertisement found inappropriate by the Authority

13.11.5 Notwithstanding the provisions of Clause 13.11.1 above, the Operator shall at all

times ensure that no part of the Buses including but not limited to the external and
internal colour, body of the Buses or any part thereof are damaged due to
advertisement stickers or any other form of display material. Further, the Operator
shall ensure that the advertisements are displayed in such a manner that it does
not obstruct partially or completely, the visibility from inside and outside of the
Buses.

13.11.6 Placement of Advertisement

a. The Operator may place the advertisement inside and outside the Buses at
designated slots described in Schedule VII such that it does not obstruct any
safety, advisory or other mandatory information;

b. The Operator may place the advertisement on the boundary wall of the Bus
Depot or any other slot identified by the Authority and as described in
Schedule-Il.

13.11.7 Revenue collection and appropriation

Subject to Applicable Law, the Operator shall be entitled to appropriate entire
revenue generated from the display of advertisement on the Buses and Bus
Depot. The revenue so generated shall be deposited by the Operator into the
Escrow Account within 2 (two) days from the end of the preceding month.

13.12 TRAINING OF STAFF

13.12.1 Training

The Operator shall regularly provide training to its staff including Drivers and
Conductors in accordance with the provisions of Clause 13.12.

13.12.2 Annual training programme

At the commencement of each year, the Operator shall prepare an annual training
programme in consultation with the Authority with minimum [45 (forty five) hours]
of training attended by each employee annually till 3 (three) years from the COD
of 1st Lot of Buses. After the [3 (three)] years from the COD of 1st Lot of Buses,
minimum of [20 (twenty)] hours of training shall be attended by each employee
annually. The Operator shall be obligated to conduct training courses as per the
aforesaid annual training programme.

13.12.3 Content and duration of training
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a.

The content of training shall comprise imparting of knowledge and skills
required for operation and maintenance of Buses and Bus Depot, as the case
may be, and shall be developed by the Operator in consultation with the
Authority. The duration of training courses shall normally be for a minimum
period of 6 (six) days and a maximum of 24 (twenty four) days in a year. The
number of trainees participating in training at any time shall normally be a
minimum of 10 (ten) and a maximum of 20 (twenty).

The Operator shall hold periodic training sessions for Drivers, Conductors,
staff and other personnel (temporary or on contractual or permanent basis)
S0 as to ensure implementation of Project efficiently.

Drivers must receive a combination of classroom instruction and behind-the-
wheel instructions sufficient to enable each Driver to:

i. operate the Bus in a safe and efficient manner, including fuel efficiency;

ii. safely run on a fixed route, stopping at railroad crossings and performing
other specialized driving manoeuvres;

iii. handle emergency situations, including vehicle evacuation procedures;

iv. operate any special equipment, such as ITS, wheelchair lifts, assistance
devices or special occupant restraints;

v. conduct routine maintenance and safety checks of the Bus;

vi. maintain accurate records as necessary; and

vii. diligently deal with customers

Drivers must receive refresher training courses including on the topics listed
in paragraph (c) above and any additional necessary training to meet the
specific requirements applicable in the State where the Operator operates;

The Operator shall hold periodic training sessions for Drivers, Conductors,
staff and other personnel (temporary or on contractual or permanent basis)
S0 as to ensure implementation of Project efficiently.

13.12.4 Location of training

Training courses as per the approved annual training programme shall be
conducted on or before every anniversary of the Execution Date by the Operator
at the [insert name of place].

13.12.5 Training Facilities

a. The Operator shall set up training facilities (the “Training Institute”), no later

than [insert number of days] of the Execution Date, for training of staff in
accordance with the provisions of this Contract;

The Operator shall make arrangements for providing training to meet the
O&M Standards as defined in Schedule XIV;

The Operator for the purpose of providing training shall operate at the training
premises: (a) driving simulator and (b) any other facilities and infrastructure
required for conducting the training in accordance with the provisions of this
Contract.
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14 MAINTENANCE

14.1 SERVICE PROGRAMME

14.2

Save and except as otherwise provided in this Contract, the Operator shall perform its
Operation and Maintenance Obligations at periodic intervals set forth herein, and as
specified in Schedule XIV.

MAINTENANCE OF BUSES

1421

14.2.2

14.2.3

The Operator shall also be responsible for Maintenance of all the Buses during
the term of the Contract. The Operator shall ensure that the following activities
are undertaken as a part of the maintenance activities of the Buses without
causing any disruption to the frequency or the availability of the Buses in
accordance with the terms contained herein:

a. Repair and maintenance of on-board ITS
b. Fuelling

c. Water topping of radiators

d. Checking and topping of engine oils

e. Checking of tyres

f. Cleaning, sweeping and washing of Buses including soap washing every
week.

g. Attending to defects reported by Drivers and/ or by Conductors.

The Operator shall carry out its Operation and Maintenance related obligations in
accordance with the Operation and Maintenance standards specified in Schedule
XIV.

The Authority or Authority’s Representative shall monitor the replacement or re-
installation done by the Operator and shall determine whether the replaced or re-
installed Bus component/spare parts/hardware/software/instrument is the same
or of equivalent quality as originally provided or installed in the Bus. In the event
that the Authority or Authority’s Representative determines that the replaced or
re-installed bus component/spare parts/hardware/software/ instrument is of an
inferior quality, the Operator shall be obligated to replace the same as per the
directions of the Authority. In the event, the Operator fails to carry out the
aforesaid directions of the Authority, then the Authority may do the needful at its
own cost and deduct the cost so incurred from the monthly bills of the Operator.
If the Operator continuously fails to carry out the aforesaid directions of the
Authority on 3 (three) such occasions in a month, the same shall be considered
an Operator Event of Default.

14.3 MAINTENANCE OF Bus DEPOT

1421

Painting of civil structures

a. The Operator shall repaint the civil structures in the Bus Depot at a regular
interval of 2 (two) years and intimate Authority after undertaking such
activity;

b. The Authority and the Operator shall undertake a joint inspection of the Bus
Depot every 6 (six) months. Pursuant to such inspection, if the Authority
points out any deficiencies to the Operator in writing, the Operator shall
address them within the time period specified by the Authority.
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a. The Operator shall be responsible for maintaining all utilities;

b. The Operator shall ensure the waste water recycling system, if provided by
the Authority, is kept functional at all times during the Contract Period and
treated water is reused;

c. The cleaning of the recycling system should be undertaken annually by the
Operator;

d. The Operator shall, at its own cost, make arrangements for provision of
electricity, including installation of generators. The Operator shall also be
responsible for repair and maintenance of electrical equipment installed
within or adjacent to the Bus Depot.

14.2.3 Maintenance of plant and equipment
The Operator shall be responsible for both operating and maintaining the plant
and equipment installed at the Depot, either by the Authority or by the Operator
during the term of the Contract as specified in Schedule VI.
14.4 SPARES AND CONSUMABLES

14.5

The Operator shall make adequate arrangements at its own cost and expense to make
available all spares and consumables for the Operation and Maintenance of Buses as
specified in Schedule VI.

DAMAGES FOR BREACH OF MAINTENANCE OBLIGATIONS

145.1

145.2

145.3

1454

In the event that the Operator fails to repair or rectify any defect or deficiency set
forth in the O&M Inspection Report under Article 15 and/ or fails to repair or rectify
any defect or deficiency notified in respect of any of the activities comprising
Operation and Maintenance Standards within the period specified therein, the
Operator shall be deemed to be in breach of this Contract and the Authority shall
be entitled to recover Damages, to be calculated and paid for each day of delay
until the breach is cured, at the higher of (a) 0.3% (zero point three per cent) of
the Performance Security, or (b) 5% (five per cent) of the cost of such repair or
rectification as estimated by the Authority. Recovery of such Damages shall be
without prejudice to the rights of the Authority under this Contract, including the
right of Termination thereof;

The Authority may, in its discretion, demand a smaller sum as Damages, if in its
opinion, the breach has been cured promptly and the Operator is otherwise in
compliance with its obligations hereunder. The Operator shall pay such Damages
forthwith and in the event that it contests such Damages, the Dispute Resolution
Procedure shall apply.

The Authority may, without prejudice to its rights under Clause 14.5.1 to levy
Damages and terminate the Contract, undertake such repair and rectification at
the risk and cost of the Operator, and recover its cost from the Operator.

In the event of the failure of the Operator to either pay Damages or cost for such
repairs undertaken by the Authority in terms of this Clause 14.5, the Authority
shall be entitled to deduct the same from the payments to be made to the Operator
and/ or appropriate the same from the Performance Security of the Operator.

14.6 AUTHORITY’S RIGHT TO TAKE REMEDIAL MEASURES

In the event the Operator does not maintain and/or repair the Buses in conformity with the
provisions of this Contract, and fails to commence remedial works within 15 (fifteen) days
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14.7

of receipt of a notice in this regard from the Authority, the Authority shall, without prejudice
to its rights under this Contract including Termination thereof, be entitled to undertake
such remedial measures at the risk and cost of the Operator, and to recover its cost from
the Operator

DAMAGE TO BUSES DUE TO VANDALISM

1471

14.7.2

14.7.3

14.7.4

In the event any damages to or need for repair of the Bus, Bus Depot, and/or
Parking Space (if any) or any other asset handed over by the Authority to the
Operator arises during the Contract Period on account of Vandalism, the Operator
shall be required to make good such damages and carry out such repairs so as
to bring it/ them to the original condition to the extent possible. The Operator shall
claim re-imbursement of cost, after deducting the insurance proceeds, if any
received, for such repair and rectification from the Authority in accordance with
the manner specified below;

For claiming the cost incurred, the Operator shall send a written request to the
Authority specifying the amount payable. In the event, the Authority fails to pay
the same within 15 (fifteen) days from the date of receipt of the aforesaid request
from the Operator, the Operator shall be entitled to seek payment of the amount
in question along with interest of Bank Rate plus 2% (two percent) per annum up
to a period of 45 (forty five) days to be reckoned from the date of receipt of such
request from the Operator;

For the purpose of this clause, “Vandalism” is defined as destroying or damaging
Bus, Bus Depot, and/or Parking Space (if any) or any other asset deliberately
and/or for no reasons attributable to act of omission or breach of obligation of the
Operator by the persons other than the employee or sub-contractor of the
Operator;

Provided however, damage to Bus or any part thereof, or Bus Depot due to
regular wear and tear, or breach of maintenance obligations or any other
obligations by the Operator and/ or due to any act of omission/ commission by the
Operator shall not be considered within the scope of definition of Vandalism as
defined herein, and shall be the liability of the Operator. In such cases, the repair,
servicing and rectification shall be undertaken by the Operator at its own cost to
the satisfaction of the Authority.
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15 MONITORING OF OPERATION AND
MAINTENANCE

15.1 REAL-TIME DATA

15.1.1 During the Operation Period, the Authority shall give the Operator the access to
the raw feed of the monitoring system pertaining to the performance of Operator
under this Contract and as generated by ITS. If the Authority fails to provide the
daily raw feed then it shall be deemed to be an Authority Event of Default.

15.2 REPORTS OF UNUSUAL OCCURRENCE

The Operator shall, prior to the close of each day, send to the Authority, by facsimile or e-
mail, a report stating any accidents and/ or unusual occurrences on the Project relating to
the safety and security of the passengers/ personnel/ Third Parties and the Project
Facilities in general. A weekly and monthly summary of such reports shall also be sent
within 3 (three) days of the closing of each week and month, as the case may be. For the
purposes of this Clause 15.2, accidents and/or unusual occurrences on the Project shall
include but not limited to the following:

a. damaged or dislodged fixed equipment;

b. any obstruction to the Project, which results in disruption, including change of route,
accident etc., of the Bus Service being provided by the Operator;

disablement of any equipment during operation;

o o

communication failure affecting the operation of the Project;
e. smoke or fire;
f. flooding of Bus Depot and/or Parking Space (if any); or

g. death or injury to any person, security alerts and other instances of serious incident
should be reported immediately.

15.3 INSPECTION AND EVALUATION OF PERFORMANCE OF OPERATOR

15.3.1 The Authority/ Authority’s Representative shall inspect and assess the Project at
least once a week. It shall make a report of such inspection (the “O&M Inspection
Report”) stating in reasonable detail the defects and deficiencies, if any, with
particular reference to the Operation and Maintenance Standards, and send a
copy thereof to the Operator within 7 (seven) days of such inspection;

15.3.2 The Authority shall review the O&M Inspection Report and the performance of the
Operator based on parameters indicated in Schedule X;

15.3.3 The Operator shall be liable to pay Damages to the Authority for non-
performance. The Damages for non-compliance to service standards and poor
performance are specified as part of Schedule X;

15.3.4 The Operator shall have to pay the applicable amount of Damages within first 7
(seven) days of the month, following the month in which the Damages have been
levied and in case Damages are not paid by the Operator within the above said
period, then the same shall be deducted from any payment to be made to the
Operator by the Authority and/ or appropriated from the Performance Security of
the Operator.
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15.4 REMEDIAL MEASURES

154.1

15.4.2

The Operator shall repair or rectify the defects or deficiencies, if any, set forth in
the O&M Inspection Report and furnish a report in respect thereof to the Authority
within 15 (fifteen) days of receiving the O&M Inspection Report; provided that
where the remedying of such defects or deficiencies is likely to take more than 15
(fifteen) days, the Operator shall submit progress reports of the repair works once
every week until such works are completed in conformity with this Contract;

The Authority shall inspect the remedial measures being undertaken by the
Operator. In the event that remedial measures are not completed by the Operator
in conformity with the provisions of this Contract, the Authority shall be entitled to
recover Damages from the Operator under and in accordance with the provision
of Clause 14.5. For the avoidance of doubt, the Damages mentioned in this
Clause 15.4.2 are in addition to the Damages levied under Clause 15.3.3
hereinabove.
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PART - IV: FINANCIAL COVENANTS
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16 PAYMENT

16.1 [SYSTEM MANAGEMENT FEE]*?

16.2

16.1.1

16.1.2

16.1.3

16.1.4

In consideration of the award of the Contract, the Operator shall, commencing
from the COD of 1%t Lot of Buses, pay to the Authority, the System Management
Fee for an amount of [Rs............ (insert in Rupees as per the Bid) (Rupees in
words) per month]'3. The System Management Fee shall be reviewed annually,
and shall change at the same rate as change in Passenger Fare in accordance
with the procedure specified under Clause 16.3;

The System Management Fee shall be payable by the Operator to the Authority
within a period of 4 (four) days from the end of each month of the Operations
Period through the Escrow mechanism. In the event of delay in payment, interest
at the rate of Bank Rate plus 2% for each day’s delay shall be levied on the
delayed amount of System Management Fee, subject to a maximum of 30thirty
days beyond which it shall tantamount to Operator Event of Default thereby
entitling the Authority to terminate the Contract in accordance with Article 22.

In the event, the first and last month of the Operations Period falls short of a
complete month, then, the System Management Fee in respect of actual shorter
period shall be paid on a pro-rata basis, and for the remaining months of the
Operations Period, the System Management Fee shall be paid in respect of the
complete month. The System Management Fee shall be paid by the Operator
within a period of 7 (seven) days from the end of each month of the Operation
Period;

The Parties expressly agree that the liability on account of Service Tax shall be
borne by the Operator.

[GRANT]

16.2.1

16.2.2

16.2.3

In consideration of the award of the Contract and towards providing cash support
to meet the expenses of the Project, the Authority, commencing from the COD of
1stLot of Buses, shall pay to the Operator, the Grant for an amount of Rs. [insert
in rupees as per Bid] (per month The amount of Grant shall be reviewed annually,
and shall change at the same rate as change in Passenger Fare in accordance
with Clause 16.3;

The Grant shall be paid by the Authority to the Operator by depositing the
applicable amount in the Escrow Account and shall be strictly applied by the
Operator for meeting the cost and expenses of the Project. In the event of delay
in making payment by the Authority, interest at the rate of Bank Rate plus 2% for
each day’s delay shall be levied on the delayed amount of Grant, subject to a
maximum of 30 (thirty) days beyond which it shall tantamount to Authority Event
of Default thereby entitling the Operator to terminate the Contract in accordance
with Article 22. Subsisting, Authority shall make payment of such Grant that was
due by inflating it by prevailing WPI rate for each day’s delay;

In the event, the first and last month of the Operations Period falls short of a
complete month, then, the Grant in respect of actual shorter period shall be paid

?[Drafting Note: Delete this Clause if the Operator demands a Grant from the Authority and
replace it with the words "intentionally left blank"]

13 [Drafting Note: Replace the amount with Re 1 if System Management Fee or Grant is nil]

14[Drafting Note: Delete this Clause if the Operator is not seeking Grant from the Authority and
replace it with the words "intentionally left blank"]
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on pro-rata basis, and for the remaining months of the Operations Period, the
Grant shall be paid for the entire month. The Grant shall be paid by the Authority
within a period of 7 (seven) days from the end of each month;

16.2.4 Notwithstanding anything to the contrary contained elsewhere in this Agreement,
in the event of occurrence of an Operator Event of Default, disbursement of the
Grant amount shall be suspended till such default has been cured by the
Operator.

16.3 PASSENGER FARE

16.3.1 The Passenger Fare will be decided by the Authority;

16.3.2 The Passenger Fare shall be subject to review annually, on 1st April, on the basis
of variation in input costs and performance of the Operator, particularly with
reference to service quality parameters, achieved during the period prior to the
revision of Passenger Fare;

16.3.3 The Passenger Fare shall be reviewed and revised accordingly by the 10t May
every year. If in the event, it has been established that Passenger Fare was
required to be increased but the Passenger Fare are not revised for any reason
whatsoever by the Authority, then the Operator shall be compensated for notional
loss caused to it due to non-increase of Passenger Fare by the Authority at the
time of next review of passenger fare by incorporating impact of such a loss on
Passenger Fare. The notional loss shall be calculated on monthly basis from 10t
May of the particular year when the Passenger Fare was required to be increased
but was not increased, based on the Passenger Kilometres provided by the
Operator. The product of the Passenger Kilometres and the difference between
the new Passenger Fare determined as per Clause 16.3.4 and old Passenger
Fare, will be adjusted and incorporated at the time of next fare revision. If fare
revision and the impending impacts of the non-revision of fare during previous
period are not considered for two consecutive revision cycles this shall be treated
as Authority Event of Default.

16.3.4 Responsibility for submitting details of variations in cost of following inputs shall
be that of the Operator and that for assessment of service quality performance
(Qs) shall be of the Authority

Cost element wise details % share?® Colmieel | Rl
stage stage

Minimum labour wage rate, in Rs.,
for highly skilled or skilled labour,
whichever is applicable, as fixed by

concerned Labour Department of X% St Se
the respective State Government,
from time to time
Fuel rate Rs per litre or Rs. per Kg,
as the case maybe
Y% F1 F2

(the reference rate to be used shall
be the rate of fuel at the petrol

15 [Drafting Note: If Buses are procured by Operator then indicative values of X, Y and Z shall be
40%, 35% and 25% respectively, and if the Buses are procured by Authority then X, Y and Z shall
be 40%, 40%, and 20% respectively. However cities may change the values depending upon the
city specific conditions]
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Contract Revision
stage stage

Cost element wise details % share?®

pump/CNG station nearest to the
Bus Depot)

F2 = 15-day Weighted Average of
fuel rate over the review period

Wholesale Price Index (WPI) as
applicable for Auto Parts under the
Transport, Equipment and Parts
category and defined in list of

commodities in the latest WPI
series. Z% P1 P2

(The index values will be available
from the Office of Economic
Advisor, Ministry of Commerce and
Industry, Government of India)

a. The formula for revision of Passenger Fare is as follows:
PF2=PF1* [X% * (S2-S1)/S1 + Y% * (F2-F1)/F1 + Z% * (P2-P1)/P1]
Where,

PF2is Passenger Fare after review
PF.is the original Passenger Fare

b. In addition to the variation in the input cost, service quality variation shall
also be considered for revision of Passenger Fare. The service quality
variation shall be calculated in accordance with Clause 16.4.

Service quality variation =Qsy= (Qsa-Qsc)/Qsc
Where,

Qsv= variation in service quality score over the period of preceding three
months,

Qsa=actual service quality score over the period of preceding three months,
and

Qsc=contracted service quality score
PF3 = PF2*(1+Qsv)

Where PFs is the revision in Passenger Fare based on variation in input
cost and service quality variation.

Qsv value shall be limited to actual or + 10% which ever absolute value is
lower. For negative value of Qsv, only 60% of Qsv is to be considered in
revision

16.3.5 In an event fuel rate increase by more than [10% (ten percent)] within a period of 6 (six)
months from the review of Passenger Fare, then under such extraordinary circumstances
the Passenger Fare will be subject to review in terms of Clause 16.3.4;

16.3.6 The Authority shall also be liable to make an adjustment payment to take account of
changes in cost due to variation in fuel rate in the last review period. The adjustment
payment shall be made every six months. The adjustment payment shall be calculated as
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product of Passenger Kilometres provided by the Operator, Y% and the difference
between Fzand Fi. Y%, Fz and F1 shall have the same value as in Clause 16.3.4.

16.3.7 Any penalties levied by traffic police or any competent authority will be borne solely and
directly by the Operator. The Authority shall have no liability in relation thereof.

16.4 SERVICE QUALITY EVALUATION

16.4.1 Evaluation of service quality

a. The Operator shall be evaluated on the performance parameters as defined
in Schedule X on quarterly basis;

b. The variation in service quality would be used for review and revision of
Passenger Fare;

c. The Authority shall monitor the performance of the Operator on its own or
through a Third Party.

16.4.2 Calculation of service quality
The service quality shall be calculated as?S:

Qsc=[(Rt*10 + Rk * 9) + (Ps * 12 + Pd * 7) +B * 17+ (Sg * 12 + Ss * 17) + U *
16]/ 100

Where,

Qsc = Service quality contracted

Rt = Trips operated

Rk = Kilometre operated

Ps = Start of trips (Origin)

Pd = Arrival of trips (Destination)

B = Operational reliability

Sg = General safety — number of accidents during operations
Ss = Severity — number of fatalities during operations

U = User Satisfaction

Qsa= [(Rt? * 10 + Rk3* 9) + (Ps?* 12+Pda * 7) + Ba* 17 + (Sg@ * 12 + Ss2 * 17) +
U * 16]/100

Where,

Qsa = Service quality achieved

Qsv=(Qsa-Qsc) /Qsc%

Where,

Qsv = Variation in service quality

Qsv -ve’ value reflects overall deterioration in Service quality
Qsv ‘+ve’ value reflects overall improvement in service quality

Qsv value shall be limited to actual or £ 10% which ever absolute value is lower.
For negative value of Qsv, only 60% of Qsv is to be considered in revision.

16 [Drafting Note: The weights may be changed as per the conditions in the city. Refer to Schedule
X to make changes in the weights]
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16.4.3 Extension of Contract Period

The Contract Period may be extended by the Authority by a period [90 (ninety)]
days or any such period that the Authority may decide in writing at its sole
discretion.

16.5 LEVY OF PENALTIES

16.5.1 Penalty on account of Non-Performance

a.

The Operator shall be liable to pay Penalty every month during the Operation
Period to the Authority in respect of the infractions provided in Schedule X of
this Contract or elsewhere in this Contract (the “Penalty”);

Infractions have been segregated into 3 (three) main categories, with 2 (two)
sub-categories under each, for application of Penalties for different infractions
as detailed in Schedule X. Amount of Penalties recoverable for various
categories of infractions is specified in Schedule X. Time for resolution of
each infraction is 1 (one) day with an extreme limit of 3 (three) days;

Operator shall be required to rectify infractions noted/ intimated by the
Authority through a written notice, within the time period, as indicated in
Schedule X or within the number of days indicated by the Authority for any
infraction in its notice failing which, the Operator shall have to take such
Buses suffering from infractions, out of Bus Services at its risk and cost. In
addition, pre-estimated Penalty towards non-availability of Bus for Bus
Services as indicated in Schedule X shall be payable by the Operator;

In the event of a Bus being held up on account of any infraction, the cause/
reason thereof needs to be recorded and maintained by the Authority and the
same shall also be noted by the Operator's Representative before any
Penalty is imposed on this account;

If the Operator infringes any of the obligations of operating and maintaining
Buses and/ or the equipment installed in the Buses and/ or at the Bus Depot,
in accordance with the condition or as per the specifications prescribed herein
and/ or by the Bus Manufacturer, the Authority shall have the right to impose
a Penalty under this Article calculated in the manner prescribed under Clause
16.5.4;

If the Operator infringes any of the provisions related to quality of service for
passengers, particularly when Operator’'s conduct infringes/ disregards the
respect and dignity of the users/ passengers, then for each parameter
infringed, the Authority may impose a Penalty equivalent to that applicable for
C2 Category for each day till the infraction persists;

The Authority may identify and individualize the conducts, leading to user
service Penalty, by means of a manual for user service and quality regulation
or any other manual or regulation issued or to be issued, taking account of
complaints and claims it receives from passengers, and the conduct of the
Operator, its employees, representatives or agents, which may affect the
degree of passenger satisfaction;

In the event, a Driver engages in any of the infractions specified in Schedule
X, Authority may impose a sanction of temporary suspension of the Driver for
the day or direct the Operator to relieve him of duty with immediate effect
besides imposing Penalty as indicated in Schedule X. In such event, the
Operator shall be obligated to make provision for his replacement with
immediate effect;
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The Authority shall verify compliance of all parameters, requirements,
obligations and responsibilities enforceable against the Operator by virtue of
the provisions of this Contract. If the Operator fails to comply with any of the
requirements assigned to it under this Contract, the Authority may impose
corresponding Penalty in accordance with the provisions of this Contract,
without requiring any statement by any judicial or quasi-judicial authority of
any kind;

Upon execution of this Contract, Authority and the Operator agree that causes
and amounts of Penalty provided for under this Contract may be modified,
new Penalty may be added and existing Penalty may be eliminated. In order
to modify and alter conducts or situations which generate Penalty,
recommendations from a designated committee, constituted by the Authority,
will be taken into account where Operator’s submissions will be heard and
considered before taking the final decision;

Verification of conduct which led to infraction related to the conditions of the
Bus or Bus Depot will be subject to procedures of visual and mechanical
reviews performed by the Authority. Visual and mechanical reviews will be
made by technical inspectors designated by the Authority, either on a regular
or periodic basis, either through visits to the Bus Depot, workshops and
garages commonly used by the Operator, or to the Bus during service hours;

If any infraction persists for more than 3 (three) days after occurrence of
infraction which led to levy of Penalty, then per day Penalty payable will be
doubled till the time such infraction persists. However, if the infraction is not
rectified within a period of 45 (forty five) days from the occurrence of infraction
which led to the Penalty then it will amount to Operator Event of Default;

If any infraction related to administrative, institutional, MIS etc. aspects
persists for 7 (seven) days, the Authority may direct the Operator that the
employee responsible for such administrative and other infractions to be
replaced, and this point will also be stipulated in the regulations or operation
manuals of the Operator.

16.5.2 The Authority and Operator’s Representatives shall meet every 2 (two) weeks to
discuss and sort out any persisting infractions, and ways to find early resolution;

16.5.3 The Authority shall issue written warning for infractions classified as unacceptable
in accordance with Schedule X. The Operator on receiving such warning in written
shall take immediate steps to rectify such infractions. Infractions in this category
shall be classified in C2 category;

16.5.4 Calculation of Penalty

a.

b.

The Penalty shall be calculated in the manner as specified in Schedule X;

The Authority may impose all applicable Penalty until compliance, if according
to the nature of the infraction its restoration or compliance is possible;

For the purpose of imposing Penalty referred to above, quantification of
applicable Penalty shall be as per category of infraction viz ‘A’, ‘B’, ‘C’;

The maximum amount of Penalty on account of infractions shall not exceed
30X per Bus per day. If the Penalty on account of infractions exceeds 30X,
then the Bus may be taken out of Bus Service on written directions of the
Authority. Further, the maximum average number of infractions per Bus per
month shall not be more than 600X and 3500X per Bus bi-annually. In case
of multiple infractions under one head, each infraction shall be considered
separately;
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e. If the maximum amount of Penalty on account of infractions per Bus exceeds
1200X on an average for the immediately preceding 2 (two) months then the
Contract may be liable to be terminated in accordance with provisions of

Article 22.
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17 ESCROW ACCOUNT

17.1 ESCROW ACCOUNT

17.2

1711

17.1.2

17.1.3

The Operator shall within {insert number of days} days from the Execution Date
open and establish an account (the “Escrow Account”) with a Bank (the “Escrow
Bank”) in accordance with this Contract read with the Escrow Agreement;

For the purpose of opening and operating an Escrow Account, the Operator shall
enter into an agreement with the Authority and the Escrow Bank (“the Escrow
Agreement”) in accordance with the format provided in Schedule XlI to this
Contract. The Escrow Agreement shall remain in full force and effect until the
Escrow Account is not discharged in accordance with the terms contained thereof;

[The Operator shall at all times throughout the Contract Period maintain in the
Escrow Account, a balance of at least an amount equivalent to {2 (two)} month’s
System Management Fee payable to the Authority and for this purpose, the
Operator shall replenish with its own resources, any deficit that may arise in
maintaining such balance of funds]'’.

DEPOSIT IN ESCROW ACCOUNT

1721

17.2.2

The Operator shall deposit or cause to be deposited the following inflows and
receipts into the Escrow Account:

a. all the revenues generated and all the income accruing from the Project
including but not limited to the Passenger Fare, any deposits by the Operator
from its own resources [in order to maintain an amount equivalent to {2 (two)}
month’s System Management Fee in the Escrow Account]?®;

b. allamounts collected by way of penalizing the passengers commuting without
ticket;

C. insurance proceeds;

d. revenue generated from the display of advertisement on the Buses and Bus
Depot;

e. cost towards insurance premium(s)
f. any other revenue or capital receipts from or in respect of the Project;

The Authority shall deposit or cause to be deposited the following in the Escrow
Account:

a. all payments by the Authority including [Grant and]*® insurance claims if any
received and payable to the Operator;

b. share of Passenger Fare collected by Authority or a Third Party if an
integrated ticketing system is in place;

c. all payments to the Operator towards Damages; and

d. amount due towards Termination Payment to the Operator, if any, payable in
terms of the Contract.

17 [Drafting Note: Delete this provision if Grant is applicable]
18 [Drafting Note: Delete this part of the provision if Grant is applicable]
9[Drafting Note: Delete this part of the provision if System Management Fee is applicable]
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17.3 WITHDRAWAL DURING CONTRACT PERIOD

The Operator shall, at the time of opening the Escrow Account, give irrevocable
instructions, by way of an Escrow Agreement, to the Escrow Bank instructing, inter alia,
that deposits in the Escrow Account shall be appropriated in the following order every
month, or at shorter intervals as necessary, and if not due in a month then appropriated
proportionately in such month and retained in the Escrow Account and paid out therefrom
in the month when due:

a. All payment towards taxes and other statutory levies, as applicable to the Operator in
respect of the Project;

b. All payments to the Authority towards [System Management Fee]?°, cost towards
insurance premium(s) and any other payment due to the Authority;

c. All payments towards Penalty and Damages certified by the Authority as due and
payable to it by the Operator;

d. Costs and expenses incurred by the Operator for operation and maintenance of the
Project Facilities in accordance with the provisions of this Contract, including payment
of staff salary, administrative expenses, payment to sub-contractors, etc.;

e. Balance funds to flow to the Operator, [subject to the maintenance of balance of an
amount equivalent to {2 (two) months} estimated System Management Fee to the
Authority]?L.

Provided however, if at any time during the Contract Period, adequate amount is not
available in the Escrow Account for meeting any payments due to the Authority under
Clause 17.3 (b) & (c), then in such an event the Operator shall pay the amount in question
to the Authority from its own financial sources. In the event of failure on the part of the
Operator to make the payment either through the funds available in the Escrow Account
or through its own financial sources, the Authority shall be entitled to recover the amount
due by invoking the Performance Security of the Operator.

17.4 WITHDRAWAL UPON TERMINATION

17.4.1 Notwithstanding anything to the contrary contained in the Escrow Agreement
upon Termination or Expiry of this Contract, all amounts standing to the credit of
the Escrow Account shall be appropriated in the following order:

a. All payment towards taxes and other statutory levies, as applicable to the
Operator in respect of the Project;

b. All payments to the Authority towards outstanding [System Management
Fee]??, cost outstanding towards insurance premium(s) and any other
payment due to the Authority;

c. All payments towards Penalty and Damages certified by the Authority as due
and payable to it by the Operator;

d. Costs and expenses incurred by the Operator for operation and maintenance
of the Project Facilities in accordance with the provisions of this Contract,
including payment of staff salary, administrative expenses, payment to sub-
contractors, etc.;

e. Any other payment required to be made under this Contract; and

20 [Drafting Note: Delete this part of the provision if Grant is applicable]
21 [Drafting Note: Delete this part of the provision if Grant is applicable]
22 [Drafting Note: Delete this part of the provision if Grant is applicable]
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f. Balance, if any, in accordance with the instructions of the Operator.
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18 INSURANCE

18.1 INSURANCES TO BE TAKEN BY AUTHORITY

18.1.1 The Authority shall, with effect from the date of procurement of each Lot of Buses, procure
and maintain all/any insurances on behalf of and in the name of the Authority in respect
of each Lot of Buses as per the Motor Vehicles Act, 1988 and Rules made thereunder,
from time to time.

18.1.2 The Authority shall procure and maintain any additional insurance as may be
reasonably considered necessary and prudent in accordance with Good Industry
Practices, during the Contract Period, including but not limited to the following:

a.

A comprehensive third party insurance cover as per the Motor Vehicles Act,
1988 and any amendments thereof for any incident resulting in the death of
the users of the Buses or to any third party due to accident, for unlimited
occurrences. Liability of passenger insurance shall be limited to the approved
passenger capacity of the vehicle by RTA/RTO;

Any other insurance that may be necessary to protect the Buses, passengers
and the personnel on board against loss, damage or destruction at
replacement value including all Force Majeure Events that are insurable and
not otherwise covered in above clauses with the Authority as beneficiary/co-
beneficiary;

Standard fire and perils policies as per market practices for any loss and
damages to the extent possible to Buses, Bus Depot, and Parking Space (if
any) handed over to the Operator.

Provided however, the Authority shall be entitled to recover from the Operator
the cost towards premiums, etc. paid by it for procuring insurance in terms of
this Clause 18.1, through the Escrow mechanism.

18.2 INSURANCES TO BE TAKEN BY OPERATOR

18.2.1 The Operator shall also effect and maintain at its own cost, during the Contract
Period, such insurances for such maximum sums as may be required under this
Contract and the Applicable Laws, and such insurances as may be necessary or
prudent in accordance with Good Industry Practice. The Operator shall also effect
and maintain such insurances as may be necessary for mitigating the risks that
may devolve on the Authority as a consequence of any act or omission of the
Operator during the Contract Period.

18.2.2 Without prejudice to the generality of clause 18.2.1 above, the Operator shall,
during the Contract Period, procure and maintain Insurance Cover including but
not limited to the following:

a.

comprehensive Third Party liability insurance for the life of the Drivers
engaged by the Operator;

comprehensive third party liability insurance for life, goods or property,
including adequate consumables as required for regular upkeep of vehicles,
injury to or death of personnel of the Authority or others, arising from any
accident occurring at the Bus Depot due to negligence of the Operator;

workmen’s compensation insurance; and

any other insurance that may be necessary to protect the Operator and its
employees, including all Force Majeure Events that are insurable and not
otherwise covered in items (a) to (d) above.
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18.3 EVIDENCE OF INSURANCE COVER

18.4

18.3.1

18.3.2

18.3.3

No later than 45 (forty five) days from the Execution Date, the Operator shall by
notice furnish to the Authority, in reasonable detail, information in respect of the
insurances that it proposes to effect and maintain in accordance the provisions
hereof. Within 30 (thirty) days of receipt of such notice, the Authority may require
the Operator to effect and maintain such other insurances as may be necessary
pursuant hereto, and in the event of any difference or disagreement relating to
any such insurance, the Dispute Resolution Procedure shall apply.

All insurances obtained by the Operator in accordance with this Article 18 shall
be maintained with insurers on terms consistent with Good Industry Practice.
Within 15 (fifteen) days of obtaining any Insurance Cover, the Operator shall
furnish to the Authority, notarized true copies of the certificate(s) of insurance,
copies of insurance policies and premium payment receipts in respect of such
insurance, and no such insurance shall be cancelled, modified, or allowed to
expire or lapse until the expiration of at least 45 (forty five) days after notice of
such proposed cancellation, modification or non-renewal has been delivered by
the Operator to the Authority;

If the Operator fails to procure and maintain the insurance for which it is
responsible pursuant hereto, Authority may take or keep in force any such
insurance, and pay such premium, and in such an event shall have the right to
seek reimbursement or recover such costs from the Operator thereof.

PROCESS OF CLAIMING INSURANCE AND APPLICATION OF INSURANCE
PROCEEDS

18.4.1

18.4.2

18.4.3

Subject to the provisions of this Contract for insurance policies where the
Authority is the beneficiary and where it received the insurance proceeds, only
such sums as are required from the insurance proceeds for restoration, repair and
renovation of the Buses, shall be deposited by the Authority in the Escrow
Account within {7 (seven) days} of receipt towards repair or renovation or
restoration or substitution of the Buses based on such proof that such Buses or
any equipment/ part have been damaged or required repair/ modification;

In the event of breakdown/ accident of a Bus leading to the complete destruction,
such that the Bus cannot be repaired and operated in normal circumstances, and
is rendered inoperable, the Operator will be required to replace the damaged Bus
with another new Bus of such make and model acceptable to the Authority at its
own cost. The Authority will pass on any insurance proceeds received by it
towards damage of the Bus in question to the Operator for contributing to the
purchase of the Bus, subject to such proceeds not exceeding the cost of the new
Bus. The Operator will bear all the remaining cost of replacement of the Bus to
the extent not covered by the insurance proceeds. Such replaced Bus will be
owned by the Authority and shall form part of the Buses and shall be operated
and maintained under similar contract conditions as the other Buses during the
remaining Operation Period. The period of Contract for such replaced Bus shall
be concurrent with the Bus it has replaced;

For the purpose of claiming insurance under this Clause, the Operator shall raise
an insurance claim in an applicable format as may be notified by the Authority
from time to time.
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19 ACCOUNTS AND AUDIT

19.1 AUDITED ACCOUNTS

19.1.1

19.1.2

The Operator shall maintain, in accordance with standard accounting practices
and statutory requirements under Indian Law, complete, accurate and up-to-date
records and accounts relating to the Project and the Project Facilities including
the assets, details of Tickets issued to the passengers, amount of Passenger Fare
collected during each shift on a particular Route, passenger load on each Route,
etc., liabilities, revenues and expenses, costs of repair, as well as records of the
Operator’s staff/ employees/ personnel/ sub-contractors involved in performing
the Operator’s obligations under the Contract, from time to time.

The Operator shall provide copies of such accounts, duly audited and certified by
its Statutory Auditors, to the Authority no later than 90 (ninety) days from the date
of close of each Financial Year to which they pertain. The Operator shall promptly
furnish to the Authority copies of relevant extracts of its books of accounts, duly
certified by its Statutory Auditors, as may be reasonably required by them for
verification of such accounts. The Operator shall also furnish to the Authority,
within 7 (seven) days of its publication, a certified copy of the audited accounts
and the annual report published by the Operator under the Applicable Laws.
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PART - Il FORCE MAJEURE AND
TERMINATION
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20
20.1

20.2

20.3

FORCE MAJEURE

FORCE MAJEURE

As used in this Contract, the expression "Force Majeure" or "Force Majeure Event" shall
mean occurrence of any or all of Non-Political Event and Political Event, as defined in
Clauses 20.2, and 20.3respectively, if it affects the performance by the Party claiming the
benefit of Force Majeure (the "Affected Party") of its obligations under this Contract and
which act or event (i) is beyond the reasonable control of the Affected Party, and (ii) the
Affected Party could not have prevented or overcome by exercise of due diligence and
following Good Industry Practice, and (iii) has Material Adverse Effect on the Affected
Party.

NON-POLITICAL EVENTS

A Non-Political Event shall mean one or more of the following acts or events:

a. act of God, epidemic, earthquake, flood, chemical or radioactive contamination or
ionizing radiation, fire or explosion (to the extent of contamination or radiation or fire
or explosion originating from a source external to the Project Facilities);

b. strikes or boycotts (other than those involving Operator, or their respective
employees/representatives, or attributable to any act or omission of any of them)
interrupting supplies and services to the Project for a continuous period of 7 (seven)
days and an aggregate period exceeding 14 (fourteen) days in an Accounting Year,
and not being a Political Event set forth in Clause 20.3;

c. any judgment or order of any court of competent jurisdiction or statutory authority
made against the Operator in any proceedings for reasons other than (i) failure of the
Operator to comply with any Applicable Law or Applicable Permit, or (ii) on account
of breach of any Applicable Law or Applicable Permit or of any contract, or (iii)
enforcement of this Contract, or (iv) exercise of any of its rights under this Contract by
the Authority;

d. the discovery of geological conditions, toxic contamination or archaeological remains
on the Project Facilities that could not reasonably have been expected to be
discovered through a site inspection; or

e. any eventor circumstances of a nature analogous to any of the foregoing Non-Political
Events.

PoLITICAL EVENTS

A Political Event shall mean one or more of the following acts or events by or on account
of any Authority Instrumentality:

a. an act of war (whether declared or undeclared), invasion, armed conflict or act of
foreign enemy, blockade, embargo, riot, insurrection, terrorist or military action, civil
commotion or politically motivated sabotage;

b. industry-wide strikes for a continuous period of 48 (forty eight) hours and exceeding
an aggregate period of 14 (fourteen) days in an Accounting Year;

c. any Political Event that causes a Non-Political Event;

d. change in Law, only if consequences thereof cannot be dealt with under and in
accordance with the provisions of Article 25;

e. compulsory acquisition in national interest or expropriation of the Project or rights of
the Operator;
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f. unlawful or unauthorized or without jurisdiction revocation of or refusal to renew or
grant without valid cause, any clearance, license, permit, authorization, no objection
certificate, consent, approval or exemption required by Operator to perform their
respective obligations under this Contract; provided that such delay, modification,
denial, refusal or revocation did not result from Operator’s inability or failure to comply
with any condition relating to grant, maintenance or renewal of such clearance,
license, authorization, no objection certificate, exemption, consent, approval or
permit;

g. any event or circumstance of a nature analogous to any of the foregoing.

20.4 DUTY TO REPORT FORCE MAJEURE EVENT

20.5

20.4.1

20.4.2

20.4.3

Upon occurrence of a Force Majeure Event, the Affected Party shall by notice
report such occurrence to the other Party forthwith. Any notice pursuant hereto
shall include full particulars of:

a. the nature and extent of each Force Majeure Event which is the subject of
any claim for relief under this Article 20 with evidence in support thereof;

b. the estimated duration and the effect or probable effect which such Force
Majeure Event is having or will have on the Affected Party’s performance of
its obligations under this Contract;

c. the measures which the Affected Party is taking or proposes to take for
alleviating the impact of such Force Majeure Event; and

d. any other information relevant to the Affected Party’s claim.

The Affected Party shall not be entitled to any relief for or in respect of a Force
Majeure Event unless it shall have notified the other Party of the occurrence of
the Force Majeure Event as soon as reasonably practicable, and in any event no
later than 7 (seven) days after the Affected Party knew, or ought reasonably to
have known, of its occurrence, and shall have given particulars of the probable
material effect that the Force Majeure Event is likely to have on the performance
of its obligations under this Contract;

For so long as the Affected Party continues to claim to be materially affected by
such Force Majeure Event, it shall provide the other Party with regular (and not
less than weekly) reports containing information as required by Clause 20.4.1,
and such other information as the other Party may reasonably request the
Affected Party to provide.

EFFECT OF FORCE MAJEURE EVENT ON THE CONTRACT

20.5.1

20.5.2

Upon the occurrence of any Force Majeure Event prior to COD for 1stLot of Buses,
the period set forth in Clause 12.1 for achieving COD for 15t Lot of Buses shall be
extended by a period equal in length to the duration of the Force Majeure Event;

If any Force Majeure Event occurs after COD for 15t Lot of Buses, whereupon the
Operator is not able to undertake the whole or any part of the Project despite
making best efforts or it is directed by the Authority to suspend the Project during
the subsistence of such Force Majeure Event, the Operations Period shall be
extended by a period, equal in length to the period during which the Operator was
prevented from undertaking Bus Service on account thereof.

20.6 ALLOCATION OF COSTS ARISING OUT OF FORCE MAJEURE

Save and except as expressly provided in this Article 20, neither Party shall be liable in
any manner whatsoever to the other Party in respect of any loss, damage, cost, claims,
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20.7

20.8

20.9

demands and proceedings relating to or arising out of occurrence or existence of any
Force Majeure event or exercise of any right pursuant hereto.

TERMINATION NOTICE FOR FORCE MAJEURE EVENTS

If a Force Majeure Event continues or is in the reasonable judgment of the Parties likely
to continue beyond a period of 60 (sixty) days, the Parties may mutually decide to
terminate this Contract or continue this Contract on mutually agreed revised terms. If the
Parties are unable to reach a settlement in this regard, either Party shall after the expiry
of the said period of 60 (sixty) consecutive days, be entitled to terminate this Contract by
giving written notice to the other Party, in which case, neither Party shall have the right to
claim Damages from the other Party except Termination Payment as per Clause 20.8,
and upon issue of such Termination Notice, this Contract shall, notwithstanding anything
to the contrary contained herein, stand terminated forthwith; provided that before issuing
such Termination Notice, the Party intending to issue the Termination Notice shall inform
the other Party of such intention and grant 15 (fifteen) days’ time to make a representation,
and may after the expiry of such 15 (fifteen) days period, whether or not it is in receipt of
such representation, in its sole discretion issue the Termination Notice.

TERMINATION PAYMENT FOR FORCE MAJEURE EVENTS

20.8.1 Upon termination of this Contract on account of Non-Political Force Majeure
Event, the Operator shall be entitled to receive from the Authority::

a. [payment of Grant due for the number of days the Bus Service has been
provided by the Operator up to the date of termination, after deducting
Penalties and Damages, if any]?3;

b.  The Performance Security of the Operator shall be released to the Operator
provided there are no outstanding dues of the Authority with the Operator

20.8.2 If Termination is on account of a Political Force Majeure Event:

a. The Authority shall make Termination Payment to the Operator in an amount
that would be payable under Clause 22.3.2 as if it were an Authority Event
of Default.

For the avoidance of doubt, no Termination Payment shall be payable to the
Operator for termination of the Contract due to occurrence of any Force
Majeure Event prior to the Effective Date.

b. The Performance Security of the Operator shall be released to the Operator
provided there are no outstanding dues of the Authority with the Operator

DISPUTE RESOLUTION

In the event that the Parties are unable to agree in good faith about the occurrence or
existence of a Force Majeure Event, such Dispute shall be finally settled in accordance
with the Dispute Resolution Procedure; provided that the burden of proof as to the
occurrence or existence of such Force Majeure Event shall be upon the Party claiming
relief and/or excuse on account of such Force Majeure Event.

20.10EXCUSE FROM PERFORMANCE OF OBLIGATIONS

If the Affected Party is rendered wholly or partially unable to perform its obligations under
this Contract because of a Force Majeure Event, it shall be excused from performance of

23 [Drafting Note : Delete this provision if no Grant is paid to the Operator and replace it with the
words “intentionally left blank”]
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such of its obligations to the extent it is unable to perform on account of such Force
Majeure Event, provided that:

a.

the suspension of performance shall be of no greater scope and of no longer duration
than is reasonably required by the Force Majeure Event;

the Affected Party shall make all reasonable efforts to mitigate or limit damage to the
other Party arising out of or as a result of the existence or occurrence of such Force
Majeure Event and to cure the same with due diligence; and

when the Affected Party is able to resume performance of its obligations under this
Contract, it shall give to the other Party notice to that effect and shall promptly resume
performance of its obligations hereunder.
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21
21.1

21.2

21.3

CHANGE OF SCOPE

GENERAL

21.1.1 Subject to Clause 21.3.2, either Party may propose a Change of Scope in
accordance with Clause 21.3 and such Change of Scope proposed shall be dealt
in accordance with this Article 21;

21.1.2 Both Parties shall conduct discussions relating to any proposed Change of Scope
in good faith;

21.1.3 The Operator may not withhold its obligations due to any Change of Scope either
requested by it or required by the Authority;

21.1.4 A Change of Scope does not take effect until such time as a Change of Scope
Order has been issued by the Authority. Until such time the Parties shall continue
to perform their obligations in accordance with this Contract;

21.1.5 Change of Scope shall not be proposed where the implementation of the Change
of Scope would infringe any Applicable Laws.

EVENTS THAT TANTAMOUNT TO CHANGE OF SCOPE

21.2.1 The following events shall tantamount to Change of Scope:

a. where during the Contract Period, Load Factor exceeds the moving average
Load Factor of 85% (eighty five per cent) during the preceding quarter;

b. procurement and installation of new ticketing system;

c. the need to cater to new Routes, requiring the deployment of additional Buses
anytime during the Contract Period;;

d. change in Fleet Deployment Plan .i.e. Routes, Frequency, Headway etc.; and
e. any other situation requiring the deployment of additional Buses.

Provided the maximum number of additional Buses procured under the provision
of this Article 21 shall be [insert number of Buses in percent] of the number of
Buses for which the Operator was contracted for. However, the provision of
addition of new routes shall be applicable only up to the {6} year from COD.

21.2.2 Either Party may propose a Change of Scope in accordance with Clause 21.3.

PROCEDURE FOR CHANGE OF SCOPE INITIATED BY AUTHORITY

21.3.1 Inthe event of the Authority determining that a Change of Scope is necessary, it
shall issue to the Operator a notice specifying in reasonable detail the event(s)
leading to Change of Scope (the “Change of Scope Notice”);

21.3.2 The Change of Scope Notice shall state in sufficient detail, the number of Buses
to be put into operation and on which routes; who shall procure the Buses and
whether any amount towards procurement of Buses and other associated costs
shall be payable by the Authority to the Operator. If additional Buses are to be
procured then, the Change of Scope Notice shall also mention the Bus
Specifications for such additional Buses to be procured whether or not any
additional or relaxed conditions for their operation shall be applicable or not, etc.;

21.3.3 Upon receipt of Change of Scope Notice, the Operator shall within 15 (fifteen)
days, after due diligence provide to the Authority such information as is
necessary, together with preliminary documentation in support of the impact that
the proposed Change of Scope is likely to have on the costs and time thereof;
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21.4

21.3.4 The Response to the Change of Scope Notice (the “Response to Change of
Scope”) should include the following -

a. The impact of Change of Scope on the provisioning of the Bus Service;

b. Whether the Operator requires relief from compliance with any of its
obligations under this Contract during the implementation of the proposed
Change of Scope;

c. Any additional Change of Scope required to implement the proposed Change
of Scope specified in the Change of Scope Notice;

d. The financial impact to implement the Change of Scope in terms of capital
cost and expected yield in additional revenue;

e. The Operator’s plan to implement the Change of Scope;

f.  Any regulatory approvals required to implement the proposed Change of
Scope.

21.3.5 For finalization of response to Change of Scope Notice, the Operator shall :

a. provide evidence that it has used reasonable endeavours (including the use
of competitive quotes) to minimize any increase in costs and maximize any
reduction in costs; and

b. demonstrate that any expenditure that has been avoided, which was
anticipated to be incurred to replace or maintain Project Facilities that have
been affected by the proposed Change of Scope, has been taken into account

21.3.6 Following discussions with the Operator in relation to the Response to Change of
Scope, the Authority may modify the Change of Scope Notice, in which case the
Operator shall, as soon as possible, and in any event no later than 15 (fifteen)days
after receipt of such modification (or such other period as is agreed by the parties),
issue a revised Response to Change of Scope;

21.3.7 Upon receipt of revised Response to Change of Scope, if the Authority decides to
proceed with the Change of Scope, it shall convey to the Operator, the period by
which the term/ duration of the Contract shall be extended. The Authority shall
thereafter issue an order (the “Change of Scope Order”) requiring the Operator to
proceed with the performance thereof or withdraw the Change of Scope Notice;

21.3.8 The provisions of this Contract, in so far as they relate to the Operation and
Maintenance of the Buses, except to the extend specifically modified in pursuance
to the Change of Scope Order, shall apply mutatis mutandis to the additional
Buses that are deployed by the Operator under this Article 21;

21.3.9 In the event of Change of Scope, the Fleet Deployment Plan as provided in the
Schedule IX shall stand amended accordingly.

PROCEDURE FOR CHANGE OF SCOPE INITIATED BY OPERATOR

21.4.1 The Operator's Change of Scope Notice shall set out the proposed Change of
Scope in sufficient detail to enable the Authority to evaluate it in full and shall
include details of the items specified in Clause 21.3.4;

21.4.2 Within a period of 7 (seven) days after receiving the Operator's Change of Scope
Notice, the Parties shall discuss the matters referred to in it. The Authority may
require the Operator to make modifications to the Operator Change of Scope
Notice or accept/ reject the Operator Change of Scope Notice;
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21.5

21.4.3

21.4.4

21.4.5

21.4.6

If the Authority accepts the Operator's Change of Scope Notice (with or without
modification), the Authority shall instruct the Operator to implement the Change
of Scope as per Change of Scope Order;

The relevant Change of Scope shall be implemented by the Operator in
accordance with the Change of Scope Order issued by the Authority by the
date(s) set out therein;

If the Authority rejects the Operator's Change of Scope Notice, it shall not be
obliged to give reasons for such rejection;

Provided however, the Authority shall not reject a notice for Change of Scope that
is required in order to conform to a change in any Applicable Law.

PAYMENT FOR CHANGE OF SCOPE INITIATED

2151

21.5.2

2153

2154

The cost of procurement of additional Buses under Change of Scope Order shall
be borne by the Authority. The Operator shall handback such Buses that are
procured in accordance with this Article 21 to the Authority at Termination or
Expiry Date, without receiving any payment of Asset Transfer Value in respect of
them;

For new Routes, the Operator shall also receive payment for reduction of Load
Factor on the new Routes as specified in Schedule XX;

The System Management Fee or Grant, as applicable, shall be payable at the
same rate for the additional Buses also in respect of the period after the Change
of Scope Order is implemented;

The payment for procurement and installation of new ticketing system shall be
borne by Authority at mutually acceptable price.
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22 TERMINATION

22.1 TERMINATION FOR OPERATOR’S DEFAULT

Save as otherwise provided in this Contract, in the event that any of the defaults specified
below shall have occurred, and the Operator fails to cure the default within the Cure Period
specified, or where no Cure Period is specified within a Cure Period of 60 (sixty) days or
any period that Authority may deem fit, the Operator shall be deemed to be in default of
this Contract (the “Operator Event of Default”) unless the default has occurred solely
as a result of any breach of this Contract by the Authority or due to Force Majeure. The
defaults referred to herein shall include the following:

a. the Operator abandons or manifests intention to abandon the operation of the Project
without the prior written consent of the Authority;

b. the Operator is in breach of the O&M Standards;

c. the Operator has failed to make payment of [System Management Fee,]?* and/ or
reimbursement of cost towards insurance premiums paid by the Authority and/ or any
other payment to the Authority within the period specified in this Contract; the
Operator has failed to make payment of Damages and/ or Penalty to the Authority
within the period specified in this Contract;

d. the Operator commits an Escrow Default and has failed to cure the same within a
period of 45 (forty five) days;

e. a breach of any of the Project Agreements by the Operator has caused a Material
Adverse Effect;

f. the Operator creates any Encumbrance in breach of this Contract;

g. the Operator repudiates this Contract or otherwise takes any action or evidences or
conveys an intention not to be bound by the Contract;

h. a Change in Ownership has occurred in breach of the provisions of Clause 6.3;

i. there is a transfer, pursuant to law either of (i) the rights and/or obligations of the
Operator under any of the Project Agreements, or of (ii) all or part of the assets or
undertaking of the Operator, and such transfer causes a Material Adverse Effect;

j. an execution levied on any of the assets of the Operator has caused a Material
Adverse Effect;

k. the Operator is adjudged bankrupt or insolvent, or if a trustee or receiver is appointed
to the Operator for whole or material part of its assets that has a material bearing on
the Project;

I.  the Operator has been, or is in the process of being liquidated, dissolved, wound-up,
amalgamated or reconstituted in a manner that would cause, in the reasonable
opinion of the Authority, a Material Adverse Effect;

m. a resolution for winding up of the Operator is passed or any petition for winding up of
the Operator is admitted by a court of competent jurisdiction and a provisional
liquidator or receiver is appointed and such order has not been set aside within 90
(ninety) days of the date thereof or the Operator is ordered to be wound up by Court
except for the purpose of amalgamation or reconstruction;

n. any representation or warranty of the Operator herein contained which is, as of the
date hereof, found to be materially false, incorrect or misleading;

24 [Drafting Note : Delete this part of the provision, if the Grant is applicable]
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22.2

22.3

0. the Operator submits to the Authority any statement, notice or other document, in
written or electronic form, which has a material effect on the Authority’s rights,
obligations or interests and which is false in material particulars;

p. the Operator has failed to fulfil any obligation, for which failure, Termination has been
specified in this Contract;

g. the Operator commits a default in complying with any other provision of this Contract
if such default causes a Material Adverse Effect on the Authority; or

r. the Operator continuously commits breach of any of its Operations and Maintenance
related obligations as specified in this Contract.

Without prejudice to any other right or remedies which the Authority may have under this
Contract, upon occurrence of an Operator Event of Default, the Authority shall be entitled
to terminate this Contract by issuing a Termination Notice to the Operator; provided that
before issuing the Termination Notice, the Authority shall by a notice inform the Operator
of its intention to issue such Termination Notice and grant 15 (fifteen) days to the Operator
to make a representation, and may after the expiry of such 15 (fifteen) days, whether or
not it is in receipt of such representation, issue the Termination Notice.

TERMINATION FOR AUTHORITY’S DEFAULT

In the event that any of the defaults specified below shall have occurred, and the Authority
fails to cure such default within a Cure Period of 60 (sixty) days or such longer period as
has been expressly provided in this Contract, the Authority shall be deemed to be in
default of this Contract (the “Authority Event of Default”) unless the default has occurred
as a result of any breach of this Contract by the Operator or due to Force Majeure. The
defaults referred to herein shall include the following:

a. the Authority commits a material default in complying with any of the provisions of
this Contract and such default has a Material Adverse Effect on the Operator;

b. the Authority has failed to make any payment to the Operator within the period
specified in this Contract; or

c. the Authority repudiates this Contract or otherwise takes any action that amounts to
or manifests an irrevocable intention not to be bound by this Contract.

Without prejudice to any other right or remedy which the Operator may have under this
Contract, upon occurrence of an Authority Event of Default, the Operator shall, be entitled
to terminate this Contract by issuing a Termination Notice to the Authority; provided that
before issuing the Termination Notice, the Operator shall by a notice inform the Authority
of its intention to issue the Termination Notice and grant 15 (fifteen) days to the Authority
to make a representation, and may after the expiry of such 15 (fifteen) days, whether or
not it is in receipt of such representation, issue the Termination Notice.

TERMINATION PAYMENT

22.3.1 Termination due to Operator’'s Event of Default
In the event of termination for an Operator Event of Default:
Before COD of 1%t Lot of Buses

a. The Operator shall not be entitled to receive any Termination Payment from
the Authority;

b. The Authority shall invoke and retain the Performance Security in full;

c. The Authority shall take over unencumbered possession of all Buses, Bus
Depot, Parking Space (if any), Control Centre or any other immovable and
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movable assets such as equipment, plant or machinery, etc. forming part
of the Project Facility as per the tabulation in Schedule VI handed over/
provided by the Authority to the Operator for implementing the Project. In
the event, the Buses were to be procured by the Operator and the same
(whether partly or completely) have been procured by the Operator prior to
the date when the termination becomes effective, the Operator shall takes
steps to ensure transfer of such Buses in the name of the Authority who
shall take possession of the same subject to payment of Asset Transfer
Value in respect of such Buses.

After COD of 1%t Lot of Buses

a. The Authority shall invoke and retain the Performance Security in full;

b. The Authority shall take over unencumbered possession of all Buses, Bus

Depot, Parking Space (if any) or any other immovable and movable assets
such as equipment, plant or machinery, etc. forming part of the Project
Facility as per the tabulation in Schedule VI handed over/ provided by the
Authority to the Operator for implementing the Project;

The Operator shall pay the [System Management Fee,]?> Penalties and
Damages, if any due for payment to the Authority up to the date of
Termination.

22.3.2 Termination due to Authority’s Event of Default

In the event of termination for an Authority Event of Default:

Before COD of 15! Lot of Buses

a.

b.

The Authority shall return the Performance Security to the Operator;
Intentionally Left Blank;

The Authority shall take over unencumbered possession of all Buses, Bus
Depot, Parking Space (if any), Control Centre or any other immovable and
movable assets such as equipment, plant or machinery, etc. forming part of
the Project Facilities as per the tabulation in Schedule VI handed over/
provided by the Authority to the Operator for implementing the Project. In the
event, the Buses were to be procured by the Operator and the same (whether
partly or completely) have been procured by the Operator prior to the date
when the termination becomes effective, the Operator shall takes steps to
ensure transfer of such Buses in the name of the Authority who shall take
possession of the same subject to payment of Asset Transfer Value in respect
of such Buses.

After COD of 15'Lot of Buses

a.

[The Operator shall be entitled to receive from the Authority, payment of
balance Grant for the number of days of Bus Service that has been provided
after deducting Penalties if any]?5;

[The Operator shall pay the System Management Fee, if any due up to the
date of Termination]?’;

25 [Drafting Note : Delete the expression "System Management Fee" where Grant is applicable]

26 [Drafting Note : Delete these words provision if “Grant” is not applicable and replace it with the
words "intentionally left blank"]

27 [Drafting Note :

Delete this provision if Grant is applicable and replace it with the words

“intentionally left blank”]

78|Page



Draft Contract for City Bus Private Operation in Jalandhar
Net Cost Volume Il

22.4

22.5

c. The Authority shall take over unencumbered possession of all Buses, Bus
Depot, Parking Space (if any) or any other immovable and movable assets
such as equipment, plant or machinery, etc. forming part of the Project Facility
as per the tabulation in Schedule VI handed over/ provided by the Authority
to the Operator for implementing the Project in terms of this Contract.

d. The Authority shall release/ refund the Performance Security (if still
subsisting) in full provided there are no outstanding dues of the Authority on
the Contract;

e. Inaddition, payment of Loss of Opportunity as per Schedule XV.

22.3.3 The Operator understands and agrees that no Termination Payment shall be
payable to the Operator for termination of the Contract prior to the Effective Date
due to failure to achieve Conditions Precedent by either of the Parties in terms of
Article 5;

22.3.4 Termination Payment shall become due and payable to the Operator within 45
(forty five) days of a demand being made by the Operator to the Authority with the
necessary particulars, and in the event of any delay, the Authority shall pay
interest at a rate equal to 2% (two per cent) above the Bank Rate for each day’s
delay on the amount of Termination Payment remaining unpaid; provided that
such delay shall not exceed 90 (ninety) days. For the avoidance of doubt, it is
expressly agreed that Termination Payment shall constitute full discharge by the
Authority of its payment obligations in respect thereof hereunder;

22.3.5 The Operator expressly agrees that Termination Payment under this Article 22
shall constitute a full and final settlement of all claims of the Operator on account
of Termination of this Contract for any reason whatsoever and that it shall not
have any further right or claim under any law, treaty, convention, contract or
otherwise.

22.3.6 The Operator agrees and confirms that notwithstanding Termination of the
Contract in terms of this Article 22, it shall continue to provide Bus Service for a
period not exceeding 45 (forty five) days in accordance with provisions of Clause
23.1.

OTHER RIGHTS AND OBLIGATIONS UPON TERMINATION

Upon Termination under this Article 22, for any reason whatsoever, the Parties shall in
good faith co-operate with each other on best effort basis implement the Transition
Management Plan for smooth transition of the possession and/or control of the Project
from the Operator to the Authority or the successor operator, as the case may be.

SURVIVAL OF RIGHTS

Notwithstanding anything to the contrary contained in this Contract, but subject to the
provisions of Clause 22.3.5, any Termination pursuant to the provisions of this Contract
shall be without prejudice to the accrued rights of either Party including its right to claim
and recover money damages, insurance proceeds, security deposits, and other rights and
remedies, which it may have in law or contract. All rights and obligations of either Party
under this Contract, including Termination Payments transition phase and handback
requirements, shall survive the Termination to the extent such survival is necessary for
giving effect to such rights and obligations.
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23 TRANSITION PHASE AND HANDBACK
OF PROJECT FACILITIES

23.1 TRANSITION PHASE

23.1.1 The Operator is required to ensure the orderly transition of the Project/ Project

23.1.2

Facility from it to the Authority and/or any successor operator, in the event of
Termination or Expiry of this Contract;

The Parties shall continue to perform their obligations under this Contract
notwithstanding the issuance of any Termination Notice until the end of the
transition phase in accordance with the Transition Management Plan. The
Operator shall be responsible for the overall management of the transition phase;

23.1.3 During the Contract Period, the Operator shall:

maintain a register in respect of all the components and facilities comprising
the Project Facility and all the equipment, plant, machinery, materials, spare
parts, etc. at the Bus Depot, detailing :

i. their ownership and status - as either owned by Authority or
Operator;

ii. their net book value;

iii. all Project Agreements executed with any contractors/ sub-
contractors/ Third Parties for the implementation of the Project
including all software licenses, maintenance and support
agreements, equipment rental and lease agreements;

maintain a database detailing the technical infrastructure/ procedures
including, without limitation, software through which the Operator provides
the Bus Service in sufficient detail to facilitate the Authority and/or successor
operator to understand how the Operator operates, runs and monitors the
Bus Service so as to enable the smooth transition of the Project (or any part
of the Bus Services) with minimum of disruption or inconvenience to the
general public.

23.1.4 Transition Management Plan

a. The Operator shall, within 3 (three) months from the Execution Date or

before achieving COD of Last Lot of Buses, whichever is earlier, deliver to
the Authority a Transition Management Plan which sets out the Operator's
proposed methodology for achieving an orderly transition of Project from the
Operator to the Authority and/or its successor operator on the Expiry or
Termination of this Contract.

The Transition Management Plan shall:

i. include details for separate mechanisms for dealing with Termination
and Expiry of Contract. The provisions relating to Termination being
prepared on the assumption that the Operator may be unable to
provide full level of assistance vis-a-vis the provisions relating to
Expiry;

ii. include details of the management structure to be employed during
both transfer and cessation of the Project after Termination and
Expiry;
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C.

iii. include a detailed description of both the transfer and cessation
processes, including a timetable applicable after Termination and
Expiry;

iv. demonstrate how the Project will transfer to the successor operator
and/or the Authority, including details of the processes,
documentation, data transfer, systems migration, security and the
segregation of the Authority owned Project facilities and the Bus Depot
plant and equipment from any non-Authority owned,;

V. specify the scope of any services in connection with the Transition
Management Plan that may be required for the benefit of the Authority
and detail how such services would be provided,;

Vi. set out procedures to deal with requests made by the Authority and/or
a successor operator for information relating to any employees,
agents, suppliers, consultants or contractors/ sub-contractors of the
Operator;

Vii. address each of the issues set out in this Article 23 to facilitate the
transition of the Project from the Operator to the successor operator
and/ or the Authority with the aim of ensuring that there is no disruption
to or deterioration of Bus Service during the Transition Phase; and

viii. identify critical issues for providing the Transition Services.

The Authority shall review and comment on the Transition Management Plan
and the Operator shall incorporate any suggestions/ requirements of the
Authority in the Transition Management Plan and resubmit the Transition
Management Plan for approval by the Authority.

23.1.5 Transition Assistance Period

The Operator shall provide the Transition Services in accordance with the
Transition Management Plan for a period of 45 (forty five) days or any such time
period as specified by the Authority in writing (the “Transition Assistance Period”)
after the Termination or Expiry Date, whichever is applicable.

23.1.6 Transition Services

a.

During the Transition Assistance Period, the Operator shall continue to
undertake the Bus Service. In addition, the Operator shall provide to the
Authority any other reasonable assistance requested by the Authority to allow
the Bus Service to continue without interruption and to facilitate the orderly
transfer of the Project Facilities to the Authority and/or its successor operator
(the “Transition Services”);

Where the Operator demonstrates to the Authority’s reasonable satisfaction
that the Transition Services during the Transition Assistance Period will have
a material, unavoidable adverse effect on the Operator's ability to meet the
specified service level(s), the Parties shall vary the relevant service level(s)
and/ or the applicable penalty to take into account such adverse effect.

23.1.7 Transition Assistance Period Obligations

a.

The Operator shall comply with all of its obligations contained in the
Transition Management Plan;

At the end of the Transition Assistance Period, the Operator will return to the
Authority:
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the entire Project Facilities except the equipment, consumables, etc.
procured by the Operator at its own cost which it is allowed to take back;

all copies of any software licensed to or by the Authority under this
Contract;

all materials created or used by the Operator under this Contract, the
Intellectual Property Rights which are owned by or licensed to or by the
Authority.

Except where this Contract provides otherwise, all licenses, leases and
authorizations granted by the Authority to the Operator in relation to the
Project shall be terminated with effect from the end of the Transition
Assistance Period.

Notwithstanding the foregoing, the Operator may keep a single copy of such
materials, documents and software as may be required to be kept by it in
terms of any Applicable Law but only for so long as required,;

During this period, the Operator shall continue to receive Grant/ pay System
Management Fee, whichever is applicable, as per provisions of this
Contract.

During the Transition Assistance Period, the Operator shall not, without the
Authority’s prior written consent:

i. terminate, enter into or vary any agreement with a contractor/ sub-
contractor/ supplier in connection with the Project;

i. subject to normal maintenance requirements, make material
modifications to, or dispose of, any Project facilities, Control Centre
and Bus Depot plant and equipment owned by the Authority; or

iii. terminate, enter into or vary any license for software with Third Party
in connection with the Project.

23.1.8 Scope of the Transition Services

a.

The Transition Services to be provided by the Operator shall include the
following:

notifying the Operator’s sub-contractors of procedures to be followed
during the Transition Assistance Period and providing managerial
support to ensure these procedures are followed,;

providing assistance and expertise as necessary to examine all
operational and business processes and implementing processes and
procedures such that they are comprehensive, clear and capable of
being used by the Authority and/or successor operator after the end of
the Transition Assistance Period;

repair and rectify any defect(s) or deficiency(ies) in the Project Facilities
pointed out by the Authority during a joint inspection carried out by both
the Operator and the Authority, to the satisfaction of the Authority within
the Transition Assistance Period prior to handover;

facilitating the smooth transfer of the Buses from the Operator to the
Authority in appropriate lots before the end of the Transition Assistance
Period;

facilitating the smooth handing over of the Bus Depot from the Operator
to the Authority on the last day of the Transition Assistance Period,;
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Vi.

Vii.

viii.

providing details of staffing requirements over the 12 (twelve) months
period immediately prior to the commencement of the Transition
Services;

analysing and providing information about capacity and performance
requirements and known planned requirements for capacity growth
across these areas;

Intentionally left blank;

assisting in the execution of operation and maintenance of the Project
until the end of the Transition Assistance Period or as otherwise
specified by the Authority; and

answering all reasonable questions from the Authority and/or its
successor operator regarding the Project.

23.1.9 Knowledge Transfer

a. During the Transition Assistance Period, the Operator will;

transfer all training material prepared in connection with the
management, operation, maintenance or repair of the relevant Project
Facilities; and

provide for transfer to the Authority and/or the successor operator all
knowledge reasonably required for undertaking the Project which may,
as appropriate, include information, records and documents.

b. The information which the Operator shall provide to the Authority and/or its
successor operator shall include:

V.

23.2 HANDBACK

copies of up-to-date procedures and operation manuals;
agreements with suppliers of goods and services to be transferred;

key support contact details for Third Party suppliers/ personnel under
contracts which are to be assigned to the successor operator/ Authority
pursuant to this Article.

information regarding any unresolved faults in progress at the
commencement of the Transition Assistance Period as well as those
expected to be in progress at the end of the Transition Assistance
Period; and

any other relevant information.

23.2.1 During the Transition Assistance Period, the Authority will provide written notice
to the Operator setting out the components of the Project Facility including the
Bus Depot owned by Authority, which is required to be handed back / transferred
back to the Authority and/or its successor operator during the course of the
transition phase;

23.2.2 By the end of the Transition Assistance Period, the Operator shall have handed
over without payment of any monies and free from Encumbrances, the peaceful
possession of all Buses, Bus Depot, Parking Space (if any) or any other
immovable and movable assets such as equipment, plant or machinery, etc.
forming part of the Project Facilities as per the tabulation in Schedule VI handed
over/ provided by the Authority to the Operator for implementing the Project in
sound condition normal wear and tear excepted as well as all the documents,
materials and software as specified in Clause 23.1 above;
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23.2.3

23.2.4

23.2.5

23.2.6

23.2.7

23.2.8

The Operator is allowed to take away any temporary structures, equipment,
machinery, consumables, etc.(more particularly detailed in Schedule VI) as
erected or procured by it at its own cost, for the execution of the Project in
accordance with the provisions of this Contract unless the Authority decides to
buy back the same in terms of Clause 23.2.10;

A joint inspection shall be undertaken 2 (two) months before the Expiry Date. The
Authority may direct the Operator in writing to undertake any repairs to the Bus
Depot, Parking Space (if any) or any other immovable assets forming part of the
Project Facility that may have been provided by the Authority to the Operator
during the Transition Assistance Period,;

The Operator shall undertake the necessary repairs/ improvement and intimate
the Authority in writing within 20 (twenty) days of the commencement of the
Transition Assistance Period;

The Authority shall within a period of 5 (five) days inform the Operator in writing
whether the suggested improvements have been satisfactorily undertaken or not.
If not, the Operator shall be again instructed to remove the deficiencies and if the
Operator again fails to do so, then an amount equivalent to the amount required
to undertake the work shall be deducted from the Performance Security;

The Parties shall cooperate on a best effort basis and take all necessary
measures, in good faith, to achieve a smooth handover of the Project in
accordance with the provisions of this Contract so as to protect the safety of and
avoid undue delay or inconvenience to the passengers, other members of the
public or the lawful occupiers of any part of the Project Facilities;

The Authority shall have the option to purchase or hire from the Operator at a fair
market value and free from Encumbrance all or any part of any temporary
structures, any equipment, machinery, consumables, etc. procured by the
Operator at its own cost and used in connection with the Project at mutually
agreed rates that may be required in connection with operation of the Bus Depot
by the Authority after Termination Date or Expiry Date, as the case may be.

23.3 VESTING CERTIFICATE

23.3.1

The divestment of all rights, title and interest in the Project and the Project Facility
excluding the Buses not being bought by the Authority in accordance with
provisions of Clauses 20.8 and 22.3 and also excluding the equipment,
machinery, consumables etc., procured by the Operator at its own cost during the
Contract Period for the implementation of the Project, shall be deemed to be
complete on the date on which all of the divestment/ handover requirements have
been fulfilled by the Operator, and the Authority shall, without unreasonable delay,
thereupon issue a certificate substantially in the form set forth in Schedule Xl
(the “Vesting Certificate”), which will have the effect of constituting evidence of
divestment/ handover by the Operator of all of its rights, title and interest in the
Project and the Project Facilities to the extent specified herein, and their vesting
in the Authority pursuant hereto.
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PART - IV: OTHER PROVISIONS
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24 ASSIGNMENT AND CHARGES

24.1 RESTRICTIONS ON ASSIGNMENT AND CHARGES

24.1.1 This Contract shall not be assigned by the Operator to any person, save and
except with the prior consent in writing of the Authority, which consent the
Authority shall be entitled to decline without assigning any reason.

24.1.2 The Operator shall not create nor permit to subsist any Encumbrance, or
otherwise transfer or dispose of all or any of its rights and benefits under this
Contract or any Project Agreement to which the Operator is a party except with
prior consent in writing of the Authority, which consent the Authority shall be
entitled to decline without assigning any reason.

24.1.3 The Operator cannot create any form of Encumbrance in favour of any Third Party
on the following:

a. On any Buses or such facilities/ infrastructure/ equipment etc. forming part
of the Project Facilities, which have been provided by the Authority ;

b. On any asset in relation to the Project that has been procured for and on
behalf of Authority; and

c. Land, if any that belongs to Authority and has been provided by the Authority
to the Operator for the purposes of the Project.

24.2 PERMITTED ASSIGNMENT AND CHARGES

The restraints set forth in Clause 24.1 shall not apply to:

a. liens arising by operation of law (or by an agreement evidencing the same) in the
ordinary course of business of the Operator;

b. mortgages/pledges/hypothecation of goods/assets procured by the Operator from its
own financial resources, and their related documents of title, arising or created in the
ordinary course of business of the Operator, and as security only for indebtedness to
the Lenders for working capital arrangements for the Operator; and

c. liens or encumbrances required by any Applicable Law

24.3 ASSIGNMENT BY THE AUTHORITY

Notwithstanding anything to the contrary contained in this Contract, the Authority may,
after giving 60 (sixty) days’ notice to the Operator, assign and/ or transfer any of its rights
and benefits and/or obligations under this Contract to an assignee who is, in the
reasonable opinion of the Authority, capable of fulfiling all of the Authority’s then
outstanding obligations under this Contract.
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25 CHANGE IN LAW

25.1 CHANGE IN LAW

25.1.1 Change in Law” means occurrence of any of the following events after the Bid
Due Date having an impact on the Project:

a.

b.

e.

f.

enactment of any new Indian law;

the repeal in whole or in part (unless re-enactment with the same effect) or
modification of any existing Indian law;

the change in interpretation or application of any Indian law by a judgment of
a court of record which has become final, conclusive and binding, as
compared to such interpretation or application by a court of record prior to the
date of the Contract;

the imposition of a requirement for a permit not required on the date of this
Contract;

any change in taxes, duties, levies, cess or any other form of charges;

any order, decision or direction of a court of record.

Provided, however, Change in Law shall not include:

25.1.2

a.

coming into effect, after the date of execution of this Contract, of any provision
or statute which is already in place as of the date of execution of this Contract;

non-availability of any spare part, equipment, component due to price
escalation or otherwise

In the event of a Change in Law, and such change has a material adverse effect,
the Operator shall notify the Authority the nature and the impact of Change in Law
on the Contract and the Project. Upon receipt of such notice, the Authority and
the Operator will hold discussions and consultations in relation thereof in good
faith to agree to such modifications to the Contract as may be acceptable to both
the Parties, and in the event any agreement cannot be reached, the Parties shall
follow the Dispute Resolution Procedure.
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26 LIABILITY AND INDEMNITY

26.1 GENERAL INDEMNITY

26.1.1 The Operator will indemnify, defend, save and hold harmless the Authority and its
officers, servants, agents and employees (the “Authority Indemnified Persons”)
against any and all suits, proceedings, actions, demands and third party claims
for any loss, damage, cost and expense of whatever kind and nature, whether
arising out of any breach by the Operator of any of its obligations under this
Contract or any related Contract or on account of any defect or deficiency in the
provision of services by the Operator to any person or from any negligence of the
Operator under this Contract or tort or on any other ground whatsoever, except to
the extent that any such suits, proceedings, actions, demands and claims have
arisen due to any negligent act or omission, or breach or default of this Contract
on the part of the Authority Indemnified Persons;

26.1.2 The Authority willindemnify, defend, save and hold harmless the Operator against
any and all suits, proceedings, actions, demands and third party claims for any
loss, damage, cost and expense of whatever kind and nature arising out of (i)
defect in title and/or the rights of the Authority in the land comprised in the Project
Facilities, and/or (ii) breach by the Authority of any of its obligations under this
Contract or any related Contract, which materially and adversely affect the
performance by the Operator of its obligations under this Contract, save and
except that where any such claim, suit, proceeding, action, and/or demand has
arisen due to a negligent act or omission, or breach of any of its obligations under
any provision of this Contract or any related Contract and/or breach of its statutory
duty on the part of the Operator, its subsidiaries, affiliates, sub-contractors,
servants or agents, the same shall be the liability of the Operator

26.2 INDEMNITY BY THE OPERATOR

26.2.1 Without limiting the generality of Clause 26.1, the Operator shall fully indemnify,
hold harmless and defend the Authority and the Authority Indemnified Persons
from and against any and all loss and/or damages arising out of or with respect
to:

a. failure of the Operator to comply with Applicable Laws including any
compliances under labour laws & regulations including Factories Act 1948
and Applicable Permits;

b. payment of taxes required to be made by the Operator in respect of the
income or other taxes of the Operator's contractors, suppliers and
representatives; or

c. non-payment of amounts due as a result of materials or services furnished
to the Operator by any of its contractors which are payable by the Operator
or any of its contractors.

26.2.2 Without limiting the generality of the provisions of this Article 26, the Operator
shall fully indemnify, hold harmless and defend the Authority Indemnified Persons
from and against any and all suits, proceedings, actions, claims, demands,
liabilities and damages which the Authority Indemnified Persons may hereafter
suffer, or pay by reason of any demands, claims, suits or proceedings arising out
of claims of infringement of any domestic or foreign patent rights, copyrights or
other Intellectual Property, proprietary or confidentiality rights with respect to any
materials, information, design or process used by the Operator or by the
Operator’s contractors in performing the Operator’s obligations or in any way
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26.3

26.4

incorporated in or related to the Project. If in any such suit, action, claim or
proceedings, a temporary restraint order or preliminary injunction is granted, the
Operator shall make every reasonable effort, by giving a satisfactory bond or
otherwise, to secure the revocation or suspension of the injunction or restraint
order. If, in any such suit, action, claim or proceedings, the Project Facilities or
any part thereof or comprised therein, are held to constitute an infringement and
their use is permanently enjoined, the Operator shall promptly make every
reasonable effort to secure for the Authority a license, at no cost to the Authority,
authorizing continued use of the infringing work. If the Operator is unable to
secure such license within a reasonable time, the Operator shall, at its own
expense, and without impairing the specifications , either replace the affected
work, or part, or process thereof with non-infringing work or part or process, or
modify the same so that they becomes non-infringing

NOTICE AND CONTEST OF CLAIMS

In the event that either Party receives a claim or demand from a third party in respect of
which it is entitled to the benefit of an indemnity under this Article 26 (the “Indemnified
Party”) it shall notify the other Party (the “Indemnifying Party”) within 15 (fifteen) days of
receipt of the claim or demand and shall not settle or pay the claim without the prior
approval of the Indemnifying Party, which approval shall not be unreasonably withheld or
delayed. In the event that the Indemnifying Party wishes to contest or dispute the claim or
demand, it may conduct the proceedings in the name of the Indemnified Party, subject to
the Indemnified Party being secured against any costs involved, to its reasonable
satisfaction

DEFENCE OF CLAIMS

26.4.1 The Indemnified Party shall have the right, but not the obligation, to contest,
defend and litigate any claim, action, suit or proceeding by any third party alleged
or asserted against such Party in respect of, resulting from, related to or arising
out of any matter for which it is entitled to be indemnified hereunder, and
reasonable costs and expenses thereof shall be indemnified by the Indemnifying
Party. If the Indemnifying Party acknowledges in writing its obligation to indemnify
the Indemnified Party in respect of loss to the full extent provided by this Article
26, the Indemnifying Party shall be entitled, at its option, to assume and control
the defence of such claim, action, suit or proceeding, liabilities, payments and
obligations at its expense and through the counsel of its choice; provided it gives
prompt notice of its intention to do so to the Indemnified Party and reimburses the
Indemnified Party for the reasonable cost and expenses incurred by the
Indemnified Party prior to the assumption by the Indemnifying Party of such
defence. The Indemnifying Party shall not be entitled to settle or compromise any
claim, demand, action, suit or proceeding without the prior written consent of the
Indemnified Party, unless the Indemnifying Party provides such security to the
Indemnified Party as shall be reasonably required by the Indemnified Party to
secure the loss to be indemnified hereunder to the extent so compromised or
settled.

26.4.2 If the Indemnifying Party has exercised its rights under Clause 26.3, the
Indemnified Party shall not be entitled to settle or compromise any claim, action,
suit or proceeding without the prior written consent of the Indemnifying Party
(which consent shall not be unreasonably withheld or delayed).

26.4.3 If the Indemnifying Party exercises its rights under Clause 26.3, the Indemnified
Party shall nevertheless have the right to employ its own counsel, and such
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26.5

26.6

counsel may participate in such action, but the fees and expenses of such counsel
shall be at the expense of the Indemnified Party, when and as incurred, unless:

a. the employment of counsel by such party has been authorized in writing by
the Indemnifying Party; or

b. the Indemnified Party shall have reasonably concluded that there may be a
conflict of interest between the Indemnifying Party and the Indemnified
Party in the conduct of the defence of such action; or

c. the Indemnifying Party shall not, in fact, have employed independent
counsel reasonably satisfactory to the Indemnified Party, to assume the
defence of such action and shall have been so notified by the Indemnified
Party; or

d. the Indemnified Party shall have reasonably concluded and specifically
notified the Indemnifying Party either:

i. that there may be specific defences available to it which are different
from or additional to those available to the Indemnifying Party;

ii. (i) that such claim, action, suit or proceeding involves or could have a
material adverse effect upon it beyond the scope of this Contract:

Provided that if Sub-clauses (b), (c) or (d) of this Clause 26.4.3 shall be applicable,
the counsel for the Indemnified Party shall have the right to direct the defence of
such claim, demand, action, suit or proceeding on behalf of the Indemnified Party,
and the reasonable fees and disbursements of such counsel shall constitute legal
or other expenses hereunder.

NO CONSEQUENTIAL CLAIMS

Notwithstanding anything to the contrary contained in this Article 26, the indemnities
herein provided shall not include any claim or recovery in respect of any cost, expense,
loss or damage of an indirect, incidental or consequential nature, including loss of profit,
except as expressly provided in this Contract.

SURVIVAL ON TERMINATION

The provision of this Article 26 shall survive Termination.
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27

27.1

27.2

27.3

27.4

RIGHTS AND TITLE OVER THE
PROJECT FACILITIES

OPERATOR’S RIGHTS

For the purposes of this Contract, the Operator shall have the right to use the Project
Facilities subject to and in accordance with this Contract, and to this end, it may regulate
the entry and use of the Project by Third Party (ies) in accordance with and subject to the
provisions of this Contract

ACCESS RIGHTS OF THE AUTHORITY AND OTHERS

27.2.1 The Operator shall allow free access to the Project Facility including Buses, Bus
Depot, Control Centre and Parking Space (if any) at all times to the Authority’s
Representative and/or any person authorized by the Authority, and also to
persons duly authorized by any Government Instrumentality to inspect the Project
or to investigate any matter within their authority, and upon reasonable notice, the
Operator shall provide to such persons reasonable assistance necessary to carry
out their respective duties and functions;

27.2.2 The Operator shall, for the purpose of operation and maintenance of any public
utility (such as water supply, sewerage, electricity, gas pipeline, etc.), allow free
access to the Project Facilities at all times for the authorized persons and vehicles
of the controlling body of such utility.

PROPERTY TAX

Any property tax on the Bus Depot, Parking Space (if any) and Bus Stops shall be payable
by the Authority as owner of the same; provided, however, that any such taxes payable
by the Operator under Applicable Laws for use of the Project Facilities excluding Bus
Depot, Parking Space (if any) and Bus Stops, shall not be reimbursed or payable by the
Authority.

RESTRICTION ON SUB-LETTING

The Operator shall not sub-license or sub-let the whole or any part of the Project Facilities
save and except as may be expressly set forth in this Contract; provided that nothing
contained herein shall be construed or interpreted as restricting the right of the Operator
to appoint sub-contractors for the performance of its maintenance related obligations
hereunder of all or any part of the Project Facilities.
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28
28.1

28.2

28.3

DISPUTE RESOLUTION

DISPUTE RESOLUTION

28.1.1 Any dispute, difference or controversy of whatever nature howsoever arising
under or out of or in relation to this Contract (including its interpretation) between
the Parties, and so notified in writing by either Party to the other Party (the
“Dispute”) shall, in the first instance, be attempted to be resolved amicably in
accordance with the conciliation procedure set forth in Clause 28.2;

28.1.2 The Parties agree to use their best efforts for resolving all Disputes arising under
or in respect of this Contract promptly, equitably and in good faith, and further
agree to provide each other with reasonable access during normal business hours
to all non-privileged records, information and data pertaining to any Dispute.

CONCILIATION

In the event of any Dispute between the Parties, either Party may call upon the other in
arriving at an amicable settlement thereof. Failing which, either Party may require such
Dispute to be referred to the Chief Executive Officer (CEO)/ any other designated officer
of the Authority and the Chairman of the Board of Directors/ any other designated officer
of the Operator for amicable settlement, and upon such reference, the said persons shall
meet no later than 7 (seven) days from the date of reference to discuss and attempt to
amicably resolve the Dispute. If such meeting does not take place within the 7 (seven)
day period or the Dispute is not amicably settled within 15 (fifteen) days of the meeting or
the Dispute is not resolved as evidenced by the signing of written terms of settlement
within 30 (thirty) days of the notice in writing referred to in Clause 28.1.1 or such longer
period as may be mutually agreed by the Parties, either Party may refer the Dispute to
arbitration in accordance with the provisions of Clause 28.3.

ARBITRATION

28.3.1 Any Dispute which is not resolved amicably by conciliation as provided in Clause
28.2 shall be finally decided by reference to arbitration by a Board of Arbitrators
appointed in accordance with Clause 28.3.2. Such arbitration shall be held in
accordance with the Rules of Arbitration of the International Centre for Alternative
Dispute Resolution, New Delhi (the “Rules”), or such other rules as may be
mutually agreed by the Parties, and shall be subject to the provisions of the
Arbitration and Conciliation Act, 1996 or any amendment thereof. The venue of
such arbitration shall be Delhi, and the language of arbitration proceedings shall
be English;

28.3.2 There shall be a Board of three arbitrators of whom each Party shall select one,
and the third arbitrator shall be appointed by the two arbitrators so selected, and
in the event of disagreement between the two arbitrators, the appointment shall
be made in accordance with the Rules;

28.3.3 The arbitrators shall make a reasoned award (the “Award”). Any Award made in
any arbitration held pursuant to this Article 28 shall be final and binding on the
Parties as from the date it is made, and the Operator and the Authority agree and
undertake to carry out such Award without delay;

28.3.4 The Operator and the Authority agree that an Award may be enforced against the
Operator and/or the Authority, as the case may be, and their respective assets
wherever situated;

28.3.5 This Contract and the rights and obligations of the Parties shall remain in full force
and effect, pending the Award in any arbitration proceedings hereunder.
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28.4 ADJUDICATION BY REGULATORY AUTHORITY OR COMMISSION

28.4.1

In the event of constitution of a statutory Regulatory Authority or Commission with
powers to adjudicate upon disputes between the Operator and the Authority, all
Disputes arising after such constitution shall, instead of reference to arbitration
under Clause 28.3, be adjudicated upon by such Regulatory Authority or
Commission in accordance with the Applicable Law and all references to Dispute
Resolution Procedure shall be construed accordingly. For the avoidance of doubt,
the Parties hereto agree that the adjudication hereunder shall not be final and
binding until an appeal against such adjudication has been decided by an
appellate tribunal or High Court, as the case may be, or no such appeal has been
preferred within the time specified in the Applicable Law.
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29 DISCLOSURE

29.1 DISCLOSURE OF SPECIFIED DOCUMENTS

The Operator shall make available for inspection by any person, copies of this Contract
and data relating to safety of the Buses, (hereinafter collectively referred to as the
“Specified Documents”), free of charge, during normal business hours on all working
days at the Operator’s project site office. The Operator shall prominently display at Bus
Depot, public notices stating the availability of the Specified Documents for such
inspection, and shall make copies of the same available to any person upon payment of
copying charges on a “no profit no loss” basis.
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30 REDRESSAL OF PUBLIC GRIEVANCES

30.1 COMPLAINTS REGISTER

30.2

30.1.1

30.1.2

30.1.3

The Operator shall during the term of this Contract, maintain public relations office
at the Bus Depot where it shall keep a register open to public access at all times
for recording of complaints by any person/ passenger/ user of the Bus Service.
The Operator shall also maintain similar register in each Bus;

Such complaint register shall be securely bound and each page thereof shall be
duly numbered. It shall have appropriate columns including the complaint number,
date, name and address of the complainant, substance of the complaint and the
action taken by the Operator;

In addition to the above, the Operator shall display the contact number and email
address of the concerned person at the public relations office, project office and
at an appropriate place both inside and outside the Bus which is easily visible to
the public.

REDRESSAL OF COMPLAINTS

30.2.1

30.2.2

The Operator shall inspect the complaint register every day and take prompt
action for redressal of each complaint. The action taken shall be briefly noted in
the complaint register itself under the appropriate column;

Within 7 (seven) days of the close of each month, the Operator shall send to the
Authority, a true photocopy each of the pages of the complaint register on which
any entry has been recorded during the course of such month, and upon perusal
thereof, the Authority may, in its discretion, advise the Operator to take such
further action as the Authority may deem appropriate for a fair and just redressal
of any grievance.
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31

31.1

31.2

31.3

31.4

31.5

MISCELLANEOUS

GOVERNING LAW AND JURISDICTION

This Contract shall be construed and interpreted in accordance with and governed by the
laws of India, and the courts at Jalandhar shall have exclusive jurisdiction over matters
arising out of or relating to this Contract.

WAIVER OF IMMUNITY

Each Party unconditionally and irrevocably:

a. agrees that the execution, delivery and performance by it of this Contract constitute
commercial acts done and performed for commercial purpose;

b. agrees that, should any proceedings be brought against it or its assets, property or
revenues in any jurisdiction in relation to this Contract or any transaction contemplated
by this Contract, no immunity (whether by reason of sovereignty or otherwise) from
such proceedings shall be claimed by or on behalf of the Party with respect to its
assets;

c. waives any right of immunity which it or its assets, property or revenues now has, may
acquire in the future or which may be attributed to it in any jurisdiction;

d. consents generally in respect of the enforcement of any judgement or award against
it in any such proceedings to the giving of any relief or the issue of any process in any
jurisdiction in connection with such proceedings (including the making, enforcement
or execution against it or in respect of any assets, property or revenues whatsoever
irrespective of their use or intended use of any order or judgement that may be made
or given in connection therewith).

DEPRECIATION AND INTEREST

31.3.1 The Authority shall not in any manner be liable in respect of any claims for
depreciation to be made by the Operator under the Applicable Laws.

31.3.2 Unless otherwise specified, any interest payable under this Contract shall accrue
on a daily outstanding basis and shall be compounded on the basis of quarterly
rests.

DELAYED PAYMENT

The Parties hereto agree that payments due from one Party to the other Party under the
provisions of this Contract shall, unless governed by the period set forth in any specific
clauses of this Contract, be made within the period set forth therein and if no such period
is specified, within 30 (thirty) days of receiving a demand along with the necessary
particulars. In the event of delay beyond such period, the defaulting Party shall unless
specified otherwise in any particular clause of this Contract, pay interest for the period of
delay calculated at a rate equal to 2% (two per cent) above the Bank Rate, and recovery
thereof shall be without prejudice to the rights of the Parties under this Contract including
Termination thereof.

WAIVER

31.5.1 Waiver, including partial or conditional waiver, by either Party of any default by
the other Party in the observance and performance of any provision of or
obligations under this Contract:(a) shall not operate or be construed as a waiver
of any other or subsequent default hereof or of other provisions of or obligations
under this Contract;(b) shall not be effective unless it is in writing and executed
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31.6

31.7

31.8

31.9

by a duly authorized representative of the Party; and (c)shall not affect the validity
or enforceability of this Contract in any manner.

31.5.2 Neither the failure by either Party to insist on any occasion upon the performance
of the terms, conditions and provisions of this Contract or any obligation
thereunder nor time or other indulgence granted by a Party to the other Party shall
be treated or deemed as waiver of such breach or acceptance of any variation or
the relinquishment of any such right hereunder.

LIABILITY FOR REVIEW OF DOCUMENTS

Except to the extent expressly provided in this Contract: (a)no review, comment or
approval by the Authority of any Project Contract or Document submitted by the Operator
nor any observation or inspection of the operation or maintenance of the Project nor the
failure to review, approve, comment, observe or inspect hereunder shall relieve or absolve
the Operator from its obligations, duties and liabilities under this Contract, the Applicable
Laws and Applicable Permits; and (b)the Authority shall not be liable to the Operator by
reason of any review, comment, approval, observation or inspection referred to in Sub-
clause (a) above.

EXCLUSION OF IMPLIED WARRANTIES ETC.

This Contract expressly excludes any warranty, condition or other undertaking implied at
law or by custom or otherwise arising out of any other Contract between the Parties or
any representation by either Party not contained in a binding legal Contract executed by
both Parties.

SURVIVAL

31.8.1 Termination shall:

a. not relieve the Operator or the Authority, as the case may be, of any
obligations hereunder which expressly or by implication survive Termination
hereof; and

b. except as otherwise provided in any provision of this Contract expressly
limiting the liability of either Party, not relieve either Party of any obligations
or liabilities for loss or damage to the other Party arising out of or caused by
acts or omissions of such Party prior to the effectiveness of such Termination
or arising out of such Termination.

c. all obligations surviving Termination shall only survive for a period of 3
(three) years following the date of such Termination

ENTIRE CONTRACT

This Contract and the Schedules together constitute a complete and exclusive statement
of the terms of the Contract between the Parties on the subject hereof and no amendment
or modification hereto shall be valid and effective unless such modification or amendment
is agreed to in writing by the Parties and duly executed by persons especially empowered
in this behalf by the respective Parties. All prior written or oral understandings, offers or
other communications of every kind pertaining to this Contract are abrogated and
withdrawn. For the avoidance of doubt, the Parties hereto agree that any obligations of
the Operator arising from the RFP, as the case may be, shall be deemed to form part of
this Contract and treated as such.

31.10SEVERABILITY

If for any reason whatsoever any provision of this Contract is or becomes invalid, illegal
or unenforceable or is declared by any court of competent jurisdiction or any other
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instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability
of the remaining provisions shall not be affected in any manner, and the Parties will
negotiate in good faith with a view to agreeing to one or more provisions which may be
substituted for such invalid, unenforceable or illegal provisions, as nearly as is practicable
to such invalid, illegal or unenforceable provision. Failure to agree upon any such
provisions shall not be subject to the Dispute Resolution Procedure set forth under this
Contract or otherwise.

31.11NO PARTNERSHIP

This Contract shall not be interpreted or construed to create an association, agency, joint
venture or partnership between the Parties, or to impose any partnership obligation or
liability upon either Party and neither Party shall have any right, power or authority to enter
into any Contract or undertaking for, or act on behalf of, or to act as or be an agent or
representative of, or to otherwise bind, the other Party.

31.12THIRD PARTIES

This Contract is intended solely for the benefit of the Parties and their respective
successors and permitted assigns and nothing in this Contract shall be construed to create
any duty to, standard of care with reference to, or any liability to, any person not a Party
to this Contract.

31.13SUCCESSORS AND ASSIGNS

This Contract shall be binding upon, and inure to the benefit of the Parties and their
respective successors and permitted assigns.

31.14NOTICES

Any notice or other communication to be given by any Party to the other Party under or in
connection with the matters contemplated by this Contract shall be in writing and shall:
(a)in the case of the Operator, be given by facsimile or e-mail and through letter delivered
by hand to the address given and marked for attention of the person set out below or to
such other person as the Operator may from time to time designate by notice to the
Authority; provided that notices or other communications to be given to an address outside
Jalandhar may, if they are subsequently confirmed by sending a copy thereof by
registered acknowledgement due, air mail or by courier, be sent by facsimile or e-mail to
the number as the Operator may from time to time designate by notice to the Authority;
(b) in the case of the Authority, be given by facsimile or e-mail and by letter delivered by
hand and be addressed to the CEO-cum-Joint Commissioner, JCSTL with a copy
delivered to the Authority’s Representative; provided that if the Operator does not have
an office in Jalandhar, it may send such notice by facsimile or e-mail and by registered
acknowledgement due, air mail or by courier; and (c) any notice or communication by a
Party to the other Party given in accordance herewith shall be deemed to have been
delivered when in the normal course of post it ought to have been delivered and in all
other cases, it shall be deemed to have been delivered on the actual date and time of
delivery; provided that in the case of facsimile or e-mail, it shall be deemed to have been
delivered on the working day following the date of its delivery.

31.15LANGUAGE

All notices required to be given by one Party to the other Party and all other
communications, Documentation and proceedings which are in any way relevant to this
Contract shall be in writing and in English language.
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31.16 COUNTERPARTS

This Contract may be executed in two counterparts, each of which when executed and
delivered shall constitute an original of this Contract.
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32 DEFINITIONS

32.1 DEFINITIONS

In this Contract, the following words and expressions shall, unless repugnant to the
context or meaning thereof, have the meaning hereinafter respectively assigned to them:

Accounting Year

means the financial year commencing from the first day of
April of any calendar year and ending on the thirty-first day
of March of the next calendar year

Affected Party

shall have the meaning ascribed to it under Clause 20.1

Annual Maintenance
Contract

shall have the meaning ascribed to it under Clause 6.1.6

Applicable Law

means all laws, brought into force and effect by GOI, the
State Government or Local Government including rules,
regulations, guidelines and notifications made thereunder,
and judgments, decrees, injunctions, writs and orders of
any court of record, applicable to this Contract and the
exercise, performance and discharge of the respective
rights and obligations of the Parties hereunder, as may be
in force and effect during the subsistence of this Contract

Applicable Permits

means all clearances, permits, no-objection certifications,
exemptions, authorizations, consents and approvals
required to be obtained or maintained under Applicable
Law, in connection with the Project during the subsistence
of this Contract

Arbitration Act

means the Arbitration and Conciliation Act, 1996 and shall
include modifications to or any re-enactment thereof as in
force from time to time

Asset Transfer Value

means the payment payable, as per Schedule XV, by the
Authority to the Operator upon Termination or Expiry of
this Contract in accordance with Clause 22.3 and 20.8 of
this Contract. The Asset Transfer Value shall be the
Insured Declared Value of the Bus.

Assured Fleet Availability

means the minimum number of Buses which the Operator
is bound to operate in terms of the Fleet Deployment Plan

Authority

means the [name of the implementing agency]

Authority Event of Default

shall have the meaning ascribed to it under Clause 22.2

Authority’s Representative

means such person or persons as may be authorised in
writing by the Authority to act on its behalf under this
Contract and shall include any person, persons or Third
Party having authority to exercise any rights or perform
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and fulfil any obligations of the Authority under this

thousand crore)

Contract
Award shall have meaning ascribed to it under Clause 28.3.3
Bank means a bank incorporated in India and having a

minimum net worth of Rs. 1000 crore (Rupees one

Bank Rate means the rate of interest specified by the Reserve Bank
of India from time to time in pursuance of section 49 of the
Reserve Bank of India Act, 1934 or any replacement of
such Bank Rate for the time being in effect

thereof

Benchmark Prime means the benchmark prime lending rate revised and

Lending Rate of SBI issued by State Bank of India bank from time to time. The
lending rate on the latest effective date would be
considered

Bid means the documents in their entirety comprised in the

bid submitted by the {Selected Bidder} in response to the
Request for Proposals in accordance with the provisions

Bid Security means the security provided by the Operator to the
Authority along with the Bid in a sum of [insert in Rs. (in
words)]?® in accordance with the Request for Proposals
and which is to remain in force until substituted by the
Performance Security

Bus/ Buses means Bus/ Buses complying with Bus Standards and
Specifications as detailed in Schedule VII, hand over by
the Authority as per Fleet Deployment Plan for the
purposes of the Project

crew,

Bus Depot or Depot means the developed space/area as per Schedule I
which is equipped with facilities, plant and equipment,
tools, fixtures, provision for all utilities, etc. for parking,
repair and maintenance, fuelling, washing, cleaning etc.
of the Buses. The depot would have workshop sheds,
office building, Control Centre, guard rooms for security,
other facilities
management/administrative staff. The list of plant and
equipment to be handed over by the Authority, and
procured and maintained by the Operator has been
provided in Schedule VI

depot

Bus Kilometres shall constitute:

Plan;

e Distance travelled by a Bus assigned on a
particular Route as per the Fleet Deployment

28 [Drafting Note :As specified in the Bid]
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e Distance travelled by a Bus from the Bus Depot
to the first point of loading passengers at the
commencement of its service on a day;

o Distance travelled by a Bus from its last Bus Stop
as per the Fleet Deployment Plan to Bus Depot at
the end of the day’s service;

e Distance travelled by a Bus without passengers
which is outside the Fleet Deployment Plan but
approved by the Authority for meeting specific
requirements.

Bus Manufacturer

means the manufacturer supplying the Buses

Bus Permit means the permit for operating the Buses as required
under the Motor Vehicles Act, 1988 or any other
Applicable Law from time to time

Bus Service means plying of Buses within the Bus Service Area as per

Fleet Deployment Plan provided in Schedule IX of the
Contract

Bus Service Area

means areas/routes for provision of Bus Service, more
particularly specified by the Authority in Fleet Deployment
Plan provided in Schedule IX of this Contract

Bus Stop

means designated stops as per Schedule Il along the
routes from where passengers board and alight the Bus

Bus Standards and
Specifications

means specifications and standards for Buses to be
operated under this Contract, as specified in Schedule VI

Bus Terminal

means the interchange terminal/stop (under the control of
Authority) from where the Bus start or end their trip(s),
and/or are parked for short duration. Such terminal may
provide for any  other Passenger related
amenities/facilities and facilitate transfers of Passengers
amongst different modes/services etc.

Certificate of Registration

means the certificate issued by competent authority to the
effect that a motor vehicle has been duly registered in
accordance with the provisions of Chapter IV of Motor
Vehicle Act, 1988& Rules made thereunder.

Certificate of Fitness

means the certificate issued by the competent Authority
as per Motor Vehicle Act, 1988

Change in Law

means the occurrence of events as specified in Article 25

Change in Ownership

means a transfer of the direct and/or indirect legal or
beneficial ownership of any shares, or securities
convertible into shares, that causes the aggregate holding
of the {existing promoters/ selected bidder/ Consortium
Members}, together with {its/their} Associates, in the
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issued and paid-up Equity to decline below 51% (fifty one
percent) at all times during the term of the Contract

Change in Scope

shall have the meaning ascribed to it under Article 21.

Control Centre

means computerised central monitoring unit setup within
the Bus Depot or any other place, operated and
supervised by the Operator for monitoring and control of
the Bus Service

Commercial Operation
Dates (COD)

shall for respective Lot of Buses be the date of
deployment of a particular Lot of Bus for providing Bus
Service as detailed out in Article 12

Conditions Precedent

shall have the meaning specified in Article 5 of this
Contract

Conductor means a person engaged by the Operator for collecting
fares from passengers, regulating their entrance into, or
exit from, and performing such other functions as may be
prescribed by the Operator in terms of this Contract

Contract means this Contract, its Recitals, the Schedules hereto

and any amendments thereto made in accordance with
the provisions contained therein

Contract Period

means the duration of the Project from Execution Date till
the end of the transition phase

Consortium

means the group of entities that submitted the Bid for this
Project

Cure Period

means the period specified in this Contract for curing any
breach or default of any provision of this Contract by the
Party responsible for such breach or default and shall:

a. commence from the date on which a notice is
delivered by one Party to the other Party asking
the latter to cure the breach or default specified in
such notice;

b. notrelieve any Party from liability to pay Damages
or compensation under the provisions of this
Contract; and

c. not in any way be extended by any period of
Suspension under this Contract;

provided that if the cure of any breach by the Operator
requires any reasonable action by the Operator that must
be approved by the Authority hereunder, the applicable
Cure Period shall be extended by the period taken by the
Authority to accord their approval

Damages

shall have the meaning set forth in Sub-clause (u) of
Clause 1.2.1
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Dispute

shall have the meaning set forth in Clause 28.1.1

Dispute Resolution
Procedure

means the procedure for resolution of Disputes set forth
in Article 28

Depot License Agreement

means the agreement executed between the Authority
and the Operator in pursuance of which the Operator shall
be given a limited right to use the Bus Depot, as provided
in Schedule V to this Contract

Documents or

means documentation in printed or written form, or in

Documentation tapes, discs, drawings, computer programmes, writings,
reports, photographs, films, cassettes, or expressed in
any other written, electronic, audio or visual form

Driver means the person who acts as a steersman of the drawn

vehicle as defined in the Motor Vehicle Act, 1988

Economic Life of Bus

means the period over which Operator expects to be able
to use an asset, assuming a normal level of usage and
preventive maintenance

Effective Date

means the later of the date by which all the Conditions
Precedent are satisfied by the Authority and the Operator
and the provisions of the Contract becomes effective

Encumbrances

means any encumbrance such as mortgage, charge,
pledge, lien, hypothecation, security interest or other
obligations and shall also include physical encumbrances,
including utilities both under and above the ground and
encroachments

Emergency

means a condition or situation that is likely to endanger
the security of the individuals on or about the Project
Facilities, including passengers thereof, or which poses
an immediate threat of material damage to any of the
Project Facilities

Escrow Agreement

shall have the meaning set forth in Article 17 of the
Contract

Escrow Account

means an Account which the Operator shall open and
maintain with a Bank in which all inflows and outflows of
cash on account of capital and revenue receipts and
expenditures shall be credited and debited, as the case
may be, in accordance with the provisions of this
Agreement, and includes the sub-accounts of such
Escrow Account

Escrow Bank

shall have the meaning as ascribed thereto in the Clause
17.1.1 of this Contract

Execution Date

means the date on which the Contract is signed by both
the Parties and the same comes into effect
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Expiry Date

means [insert number of years] from the COD of 1%t Lot of
Buses

Force Majeure or Force
Majeure Event

shall have the meaning ascribed to it in Clause 20.1

Fleet

shall refer to the total number of Buses to be put into
operation in pursuance to this Contract

Fleet Deployment Plan

means the detailed plan as developed and finalized by the
Authority, including routes, schedules, frequency,
headways etc., from time to time in accordance with
Clause 13.4 read with Schedule IX of this Contract

Fleet Procurement

means procurement of Buses in Lots either by the

Instrumentality

Schedule Authority or the Operator, as detailed in Schedule VIl
GOl means the Government of India
Government means any department, division or sub-division of the

Government or the State Government and includes any
commission, board, authority, agency or municipal and
other local authority or statutory body including Panchayat
under the control of the Government or the State
Government, as the case may be, and having jurisdiction
over all or any part of the Project or the performance of all
or any of the services or obligations of the Operator under
or pursuant to this Agreement

Good Industry Practice

shall mean the practices, methods, techniques, designs,
standards, skills, diligence, efficiency, reliability and
prudence which are generally and reasonably expected
from a reasonably skilled and experienced operator
engaged in the same type of undertaking as envisaged
under this Contract and which would be expected to result
in the performance of its obligations by the Operator in
accordance with this Contract, Applicable Laws and
Applicable Permits in reliable, safe, economical and
efficient manner

[Grant

means the monthly fee to be paid by the Authority to the
Operator after COD of First Lot of Buses, towards meeting
the capital & Operation and Maintenance expenses of the
Operator for providing Bus Service in accordance with the
terms of this Contract]?®

Indemnified Party

means the Party entitled to the benefit of an indemnity
pursuant to Article 26

Indemnifying Party

means the Party obligated to indemnify the other Party
pursuant to Article 26

29Drafting Note : Delete this definition if not applicable]
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Insurance Cover

means the aggregate of the maximum sums insured
under the insurances taken out by the Authority and/or
Operator pursuant to Article 18, and includes all
insurances required to be taken out by the Authority
and/or Operator under Clause 18.1land 18.2but not
actually taken, and when used in the context of any act or
event, it shall mean the aggregate of the maximum sums
insured and payable or deemed to be insured and payable
in relation to such act or event

Intellectual Property

means all patents, trademarks, service marks, logos, get-
up, trade names, internet domain names, rights in
designs, blue prints, programmes and manuals, drawings,
copyright (including rights in computer software),
database rights, semi-Conductor, topography rights, utility
models, rights in know-how and other intellectual property
rights, in each case whether registered or unregistered
and including applications for registration, and all rights or
forms of protection having equivalent or similar effect
anywhere in the world

Intelligent Transport
Systems (ITS)

is the application of computer, electronics, and
communication technologies and management strategies
in an integrated manner to provide traveller information to
increase the safety and efficiency of the transportation
system.

Letter of Award (LOA)

means the letter of award dated __/ /20 ___issued by the
Authority to the {name of the Selected Bidder}

LED Display

shall mean the light emitting diode display installed on the
bus which would show the name and number of the
designated Route of the respective Bus and which shall
be used for the public information system

Local Government

means the Government of the city of Jalandhar

Loss of Opportunity

means the payment to be made by the Authority to the
Operator on account of Authority Event of Default, in
accordance with Schedule XV. For the purpose of
payment, the sum total of average Passenger Fare
deposited by the Operator in Escrow Account over the last
two months, and [Grant]®°. [If SMF is payable then this
amount shall be subtracted by System Management Fee
shall be used as base]..

Lot of Buses

means Buses procured, either by the Authority or the
Operator as the case maybe, in lots as per the Fleet
Procurement Schedule

30 [Drafting Note: Delete this word if System Management Fee is applicable]
31 [Drafting Note: Delete this word if Grant is applicable]
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Material Adverse Effect

means a material adverse effect of any act or event on the
ability of either Party to perform any of its obligations
under and in accordance with the provisions of this
Contract and which act or event causes a material
financial burden or loss to either Party

Non-Political Event

shall have the meaning set forth in Clause 20.2

No-Objection Certificate
(NOC)

means NOC issued by the Authority as set forth in Clause
10.7

Operation Period

means the period of the Project from COD of 1st Lot of
Buses to Expiry Date or Termination Date, whichever is
earlier

Operation and
Maintenance (O&M)

means the Joperation and maintenance of the Buses and
the Project Facility and includes all matters connected
with or incidental to such operation and maintenance,
provision of services and facilities in accordance with the
provisions of this Contract

Operation and
Maintenance (O&M)
Standards

means the minimum standards the Operator has to
observe throughout the Contract Period, as specified in
Schedule XIV

O&M Inspection Report

shall have the meaning set forth in Clause 15.3

Operator

shall have the meaning as ascribed thereto in the array of
Parties in the Recitals above

Operator’s Event of
Default

shall have the meaning as ascribed there to in Clause
22.1 of the Contract

Parking Space

means the space if any, provided by the Authority for
parking of Buses either within the Bus Depot or at some
other place designated by the Authority, as described in
detail in Schedule 11 of this Contract

Parties

means the parties to the Contract and “Party” means
either of them, as the context may admit or require

Passenger Fare

means the charge levied on and collected by the Operator
from passengers travelling in Buses, either on its own by
hiring Conductors or through some agency hired by it, at
the rates specified in this Contract. The Passenger Fare
shall be subject to review and revision based on the
service quality evaluation as per Clause 16.3.

Passenger Kilometres

means the product of passengers travelled and Bus
Kilometres plied within a period of one month.

Penalty

shall have the meaning as ascribed thereto in Clause16.5
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Person shall mean any individual, corporation, partnership, joint
venture, trust, unincorporated organization, government
or governmental authority or agency or any other legal
entity
Project means the operation, and maintenance of Buses,

maintenance of Bus Depot and/or Parking Space (if any)
in accordance with the terms and conditions of this
Contract

Project Agreement

means this Contract, Depot License Agreement, Annual
Maintenance Contract and any other
contracts/agreements that may be entered into by the
Operator with any person in connection with matters
relating to, arising out of or incidental to the Project, but
does not include the Escrow Agreement

Performance Security

shall have the meaning set forth in Article 2

Project Facilities

means the facilities that are required for providing Bus
Service and shall include the Buses, Bus Depot, and other
permanent or temporary facilities developed by or made
available to the Operator under any suitable arrangement,
including all civil works, plant and equipment, technology,
hardware and software, scrap yard, utilities, ITS/IT,
communication system, Control Centre, materials and
spaces provided/procured, constructed and/or installed in
Buses or at the Bus Depot or at any other sites identified
by the Authority

“‘Re.”, “Rs.” or “Rupees” or
“Indian Rupees”

means the lawful currency of the Republic of India

Readiness for
Commencement of Bus
Service

shall have the meaning set forth in Clause 10.7

RTA/ RTO

means the relevant Regional Transport Authority/
Regional Transport Office of Jalandhar as per Motor
Vehicle Act, 1988

Request for Proposal
(RFP)

shall mean Request for Proposal document issued by the
Authority, for the purposes of selecting an Operator for the
Project through a competitive transparent bidding process

Right of Way

means the constructive possession of the Project Facility,
together with all way leaves, easements, unrestricted
access and other rights of way, howsoever described,
necessary for operation and maintenance of the Project in
accordance with this Contract

Route

means the routes, as determined by the Authority, from
time to time, on which the Buses would operate as part of
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the Bus Service and as specified in Fleet Deployment
Plan in Schedule IX

[System Management
Fee

means the monthly fee quoted by the Selected Bidder
during the Bidding stage, to be paid by the Operator to the
Authority in consideration of being granted the rights to
operate the Bus Service in the Bus Service Area in
accordance with the terms of this Contract.]®?

Scope of the Project

shall have the meaning set forth in Clause 3.1 read with
the Schedule |

Selected Bidder

means the Bidder (single entity or Consortium) to whom
the Authority issues the Letter of Award for undertaking
the Project

State Government

means the Government of the State of Punjab

Statutory Auditors

means a reputable firm of chartered accountants acting as
the statutory auditors of the Operator under the provisions
of the Companies Act, 1956/2013 including any statutory
modification or re-enactment thereof, for the time being in
force

Taxes & Duties

means all taxes (including road tax, property taxes),
duties, fees, levies etc. payable under the Applicable
Laws in connection with the Project

Termination

means the early termination of the Contract pursuant to
Termination Notice or otherwise in accordance with the
provisions of this Contract but shall not, unless the context
otherwise requires, include expiry of the Contract on the
Expiry Date

Termination Date

means the date specified in the Termination Notice as the
date on which Termination occurs

Termination Notice

means the notice of Termination by either Party to the
other Party, in accordance with the Contract

Termination Payment

means the amount payable by the Authority to the
Operator, in accordance with the provisions of this
Contract, upon Termination of this Contract

Third Party means any Person, real or judicial, or entity other than the
Parties to this Contract
Vandalism shall have meaning specified in Clause 14.7 of this

Contract.

Wholesale Price Index

(WPI)

means the Wholesale Price Index for all commodities as
published by the Office of Economic Advisor, Ministry of
Commerce and Industry, GOI and shall include any index

32[Drafting Note : Delete this definition if Grant is applicable]
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which substitutes the WPI, and any reference to WPI
shall, unless the context otherwise requires, be construed
as a reference to the latest monthly WPI based on 2004-
05 series or any series revised thereafter, published no

later than 30 (thirty) days prior to the date of consideration
hereunder
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PART - V: SCHEDULES
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SCHEDULE | - SCOPE OF PROJECT

The scope of the Contract (the “Scope of the Project”) shall mean and include, during the
Contract Duration, the following:

a.

L T

Provide Bus Service within the Bus Service Area (i.e. in the area and/ or route), as
specified in this Contract;

Operate the Buses in compliance with frequency and schedule specified by the Authority
from time to time as specified in Fleet Deployment Plan;

Intentionally left blank;

Provide enough Drivers and Conductors to man the Buses as per Fleet Procurement
Schedule and Fleet Deployment Plan. Additional Drivers need to be provided to meet
requirement of holidays, absence of drivers or for any other reasons;

Collect Passenger Fare from every passenger or validate the travel document as the case
may be, travelling in the Bus through the ticketing equipment or fare collection system
installed and deposit the same into the Escrow Account

Operate and maintain Bus according to the Operation and Maintenance Standards as
specified in Schedule XIV;

Prepare the Buses for service including internal and external cleaning, fuelling, daily
repairs and technical inspection;

Maintain Bus Depot and Parking Space (if any), if any, handed over for the purposes of
rendering Bus Service in the Bus Service Area;

Supply and maintain adequate consumables as required for regular upkeep of Buses;
Establish, operator and maintain a Control Centre, as specified in Schedule VI,

Training of Drivers and other staff in all matters required under the Contract, and
maintaining a staff-wise log of all training;

Observe the highest standard of safety for the Buses, and the passengers during the
operations and maintenance including the Operator’s own staff;

Maintain a detailed daily log of the performance of each Bus;

Redress passenger complaints and issues;

Procure all Applicable Permits, as required in conformity with Schedule lII;
Ensure Assured Fleet Availability as per the Contract;

Submit to Authority, monthly reports in formats as required by the Authority;

Any other obligations hereinbefore provided in the contract
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SCHEDULE Il - PROJECT FACILITIES

[To be provided by Authority]

The Authority shall provide details of the Project Facilities including location of Bus Depot, Bus
Stops along the Routes, Bus Terminal and/ or Parking Spaces, which will enable the Operator to
better plan and deliver the Project
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SCHEDULE Ill - APPLICABLE PERMIT

1. The Authority shall obtain, as required under the Applicable Laws, the following Permits

a.

b.

c
d.

e.

f.

No Objection Certificate from State Transport Department or RTA or from State
Transport Undertaking as applicable

Bus Permits

Certificate of Registration
Certificate of Fitness

Insurance for Bus and Bus Depot

Customs clearance certificate (if needed)

2. The Applicable Permits as required, relative to Pollution under Control Certification shall be
procured by the Operator

3. Inthe event the Bus is procured by the Operator, the Applicable Permits from 1.1 (c) and 1.1
(f) shall be procured by the Operator
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SCHEDULE IV - PERFORMANCE SECURITY

UNCONDITIONAL AND IRREVOCABLE PERFORMANCE SECURITY
BANK GUANRANTEE

The Chief Executive Officer

WHEREAS:

(A) (the “Operator”) and the [STATE TRANSPORT AUTHORITYY]/
[AUTHORITY]/ [Special Purpose Company for Operation of Urban Bus
Services] (give description of the relevant Authority) (the “Authority”) have
entered into a Contract dated ................. (the “Contract”) whereby the
Authority has granted to the Operator a non-exclusive right to operate and
maintain the Buses and provide Bus Services within the specified Bus Service
Area in the city of Jalandhar and the Operator has agreed to undertake the
Project on the terms and conditions contained therein, subject to and in
accordance with the provisions of the Contract.

(B) The Contract requires the Operator to furnish a Performance Security to the
Authority in a sum of Rs. .............. (Rupees in words only) (the “Guarantee
Amount”) as security for due and faithful performance of its obligations, under
and in accordance with the Agreement, during the Contract Period (as defined in
the Contract).

©) We, i through our Branch at ...................... (the “Bank”) have
agreed to furnish this Bank Guarantee by way of Performance Security.

NOW, THEREFORE, the Bank hereby, unconditionally and
irrevocably, guarantees and affirms as follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and
faithful performance of the Operator’s obligations during the Contract Period,
under and in accordance with the Contract, and agrees and undertakes to pay to
the Authority, upon its mere first written demand, and without any demur,
reservation, recourse, contest or protest, and without any reference to the
Operator, such sum or sums up to an aggregate sum of the Guarantee Amount
as the Authority shall claim, without the Authority being required to prove or to
show grounds or reasons for its demand and/or for the sum specified therein.

2. A letter from the Authority, under the hand of an Officer not below the rank of
the o (name of the officer), that the Operator has
committed default in the due and faithful performance of all or any of its obligations
under and in accordance with the Contract shall be conclusive, final and binding
on the Bank. The Bank further agrees that the Authority shall be the sole judge
as to whether the Operator is in default in due and faithful performance of its
obligations during the Contract Period under the Contract and its decision that the
Operator is in default shall be final, and binding on the Bank, notwithstanding any
differences between the Authority and the Operator, or any dispute between them
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pending before any court, tribunal, arbitrators or any other authority or body, or
by the discharge of the Operator for any reason whatsoever.

3. In order to give effect to this Guarantee, the Authority shall be entitled to act
as if the Bank were the principal debtor and any change in the constitution of the
Operator and/or the Bank, whether by their absorption with any other body or
corporation or otherwise, shall not in any way or manner affect the liability or
obligation of the Bank under this Guarantee.

4. It shall not be necessary, and the Bank hereby waives any necessity, for the
Authority to proceed against the Operator before presenting to the Bank its
demand under this Guarantee.

5. The Authority shall have the liberty, without affecting in any manner the liability
of the Bank under this Guarantee, to vary at any time, the terms and conditions
of the Contract to extend the time or period for the compliance with, fulfiiment
and/ or performance of all or any of the obligations of the Operator contained in
the Contract to postpone for any time, and from time to time, any of the rights
and powers exercisable by the Authority against the Operator, and either to
enforce or forbear from enforcing any of the terms and conditions contained in
the Contract and/or the securities available to the Authority, and the Bank shall
not be released from its liability and obligation under these presents by any
exercise by the Authority of the liberty with reference to the matters aforesaid or
by reason of time being given to the Operator or any other forbearance,
indulgence, act or omission on the part of the Authority or of any other matter or
thing whatsoever which under any law relating to sureties and guarantors would
but for this provision have the effect of releasing the Bank from its liability and
obligation under this Guarantee and the Bank hereby waives all of its rights under
any such law.

6. This Guarantee is in addition to and not in substitution of any other
guarantee or security now or which may hereafter be held by the Authority in
respect of or relating to the Contract for the fulfilment, compliance and/or
performance of all or any of the obligations of the Operator under the Contract.

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under
this Guarantee is restricted to the Guarantee Amount and this Guarantee will
remain in force until a period of 90 (ninety) days beyond the Contract Period and
unless a demand or claim in writing is made by the Authority on the Bank under
this Guarantee, no later than 6 (six) months from the date of expiry of this
Guarantee, all rights of the Authority under this Guarantee shall be forfeited and
the Bank shall be relieved from its liabilities hereunder.

8. The Bank undertakes not to revoke this Guarantee during its currency, except
with the previous express consent of the Authority in writing, and declares and
warrants that it has the power to issue this Guarantee and the undersigned
has full powers to do so on behalf of the Bank.

9. Any notice by way of request, demand or otherwise hereunder may be sent
by post addressed to the Bank at its above referred Branch, which shall be
deemed to have been duly authorised to receive such notice and to effect
payment thereof forthwith, and if sent by post it shall be deemed to have
been given at the time when it ought to have been delivered in due course of
post and in proving such notice, when given by post, it shall be sufficient to
prove that the envelope containing the notice was posted and a certificate signed
by an officer of the Authority that the envelope was so posted shall be conclusive.

10. This Guarantee shall come into force with immediate effect and shall remain
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in force and effect for a period of one year and six months or until it is
released earlier by the Authority pursuant to the provisions of the Agreement.

Signed and sealed this .......... dayof........... , 200 at...........

SIGNED, SEALED AND DELIVERED For
and on behalf of

the BANK by:

(Signature)
(Name)
(Designation)
(Code Number)
(Address)

NOTES:

0] The bank guarantee should contain the name, designation and code number of
the officer(s) signing the guarantee.

(i) The address, telephone number and other details of the Head Office of the Bank as
well as of issuing Branch should be mentioned on the covering letter of issuing
Branch.
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SCHEDULE V - DEPOT LICENSE
AGREEMENT

[AUTHORITY] [description of the relevant authority] and having its principal office at
[, 1, (hereinafter referred
to as “The Authority” which expression shall include its successors and permitted assigns);

AND

M/s [XYZ], a special purpose company registered under the Companies Act, 2013 acting
through having its registered office at
(hereinafter referred
to as the “Operator”, which expression shall include its successors and permitted assigns).

The Authority and the Operator are hereinafter collectively referred to as the “Parties” and
individually as the “Party”.

WHEREAS:

1. The Parties have entered into a Contract dated (hereinafter the “Contract”) whereby
the Authority has granted to the Operator a non-exclusive right to operate and maintain the
Buses and provide Bus Services within the specified Bus Service Area in the city of Jalandhar
(hereinafter the “Project”) and the Operator has agreed to undertake the Project on the terms
and conditions contained therein.

2. Pursuant to the Contract, the Authority is providing to the Operator the right to use and the
right of way to the Bus Depot (“Depot”), the details whereof are provided in Annexure 1 to
this Depot License Agreement for the limited purpose of implementation of the Project.

3. The Parties are hereby entering into this Depot License Agreement to specify the terms and
conditions of the use of the Depot by the Operator.

NOW THEREFORE IT IS AGREED AS FOLLOWS:

1. All capitalized words used but not defined herein shall have the meaning specified
in the Contract.

2. The Authority hereby provides on a license basis the Depot along with such facilities,
equipment and machinery to the Operator as detailed out in Annexure 1 to this Agreement
and the Operator takes on the Depot on the terms and conditions of this License, it being
recorded that the Authority warrants that the Depot will, save for the reasons beyond its
reasonable control, be fit for the purpose for which it is to be used by the Operator, namely to
provide a reasonable shelter for the contracted Buses while not in use and to facilitate the
cleaning, repair and maintenance of the contracted Buses.

Provided, however, the Operator shall have no right, title, interest or any ownership
rights over the Bus Depot or any part thereof.

3. This Depot License Agreement shall come into operation on the date of execution hereof and
shall terminate on the termination or expiry of this Depot License or the Contract for
whatever reason, whichever is the earlier (“License Period”). For all intents and purposes, the
term of this Depot License Agreement shall be co-terminus with the Contract.
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4. There shall be rental of {Rs. /-} per annum (Authority to specify a nominal rental so that it
does not create undue financial burden on the Operator) payable by the Operator to the
Authority in respect of the License for use of the Depot, provided that the Operator discharges
all of its obligations pursuant to this Depot License Agreement and the Contract.

5. The Operator shall be responsible for timely payment of cost incurred towards availing of
utilities such as electricity, water, gas etc. consumed at or within the Depot at prevailing rates
as determined by the concerned utility providing agency, in accordance with readings of
separate sub-meters. It is hereby clarified that the Operator shall be liable to pay the cost of all
the utilities on actual consumption and only in relation to such area of the Depot as has been
provided under this Depot License Agreement.

6. Insurance

a. The Operator shall not keep or do in or about the Depot anything which is liable to increase
any of the risks, against which the Depot (or any part thereof) is insured for the time being,
to the extent that such insurance is rendered void or voidable or the premiums of such
insurance are, or become liable to be, increased.

b. Without prejudice to any other right of action or remedy, that the Authority may have,
arising out of a breach of the foregoing provision, the Authority may recover from the
Operator, on demand, the full amount of any increase in insurance premiums in respect
of the Depot, attributable to such breach.

c. For the purposes of the above provisions, the Operator shall be entitled to assume that
the Depot is at all material times insured against such risks, on such terms, for such
amounts, and at such premiums as are for the time being usual in respect of similar
spaces/ areas in similar locations.

d. The Operator shall, in accordance with its obligations pursuant to the Contract, obtain and
maintain contract works insurance and public liability insurance in relation to the Depot.

7. Cession and Subletting
The Operator shall not be entitled to:

a. cede all or any of its rights or delegate any of its obligations under this Depot
License Agreement;

b. sublet the Depot in whole or part; or

c. give up possession and/or control of the Depot to any Third Party, without the
Authority's prior written consent.

8. Operator's Obligations

In addition to any of the obligations in respect of the Bus Depot specified in the Contract,
the Operator shall:

a. keep the Depot clean, tidy and commercially usable at all times;

b. be responsible for the handling of all waste and effluent in accordance with the Applicable
Law;

c. not use the Depot or allow it to be used, in whole or part, for any purpose other than that
of implementing the Project;

d. not bring into the Depot any article which, by reason of its weight or other characteristics,
is liable to cause damage to the Depot;

e. not leave refuse or allow it to accumulate in or about the Depot except in the refuse bins
provided;
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9.

f. refrain from interfering with the electrical or plumbing serving the Depot, except as may
be strictly necessary to enable the Operator to carry out its obligations of maintenance
and repair in terms of this Agreement;

g. not permit any person to permanently dwell in the Depot;

h. provide at the Operator's own expense all electric, fluorescent and incandescent light
bulbs required in the Depot from time to time;

i. provide at the Operator's own expense any such consumables, moveable equipment and/
or machinery as may be required for maintenance, cleaning and safekeeping of the Buses
and Bus Depot in accordance with the Contract;

j- appoint at its own cost skilled personnel and supervisors including Depot in charge for
regular upkeep, maintenance, cleaning and safekeeping of the Buses and the Depot in
accordance with the Contract;

k. equip at its own expense, the Control Centre at the Depot with such equipment as
specified in Schedule VI of the Contract;

I.  co-operate with any other operator or Third Party using the Bus Depot or a part thereof as
notified by the Authority from time to time;

m. shall ensure compliance with all Applicable Laws particularly those pertaining to safety
and welfare of the labour/ technicians/ personnel deployed by the Operator at the Depot
and to exercise direct control and supervision over their activities at the Depot.

Maintenance and Repairs

9.1 The Operator shall at its own expense and without recourse to the Authority:

9.2

a. maintain the Bus Depot in accordance with the Operation and Maintenance Standards as
specified in Schedule XV of the Contract.

b. throughout the License Period maintain in good order and condition the interior and
exterior of the Depot and all parts thereof, including (without limitation of the generality of
this obligation) all windows, doors, appurtenances, fixtures and fittings contained in the
Depot;

c. promptly and properly repair or make good all damage occurring in the interior and
exterior of the Depot from time to time during the License Period, whatever the cause of
such damage, and including damage to any part of the interior of the Depot or to any
window, door, appurtenance, fixture or fitting, and replace all such items (as well as
any keys) which have been broken, lost or destroyed; and

d. on the termination or cancellation of this Depot License Agreement and/ or the
Contract, forthwith return the Depot and all such parts thereof (including all such
equipment, machinery etc. handed over by the Authority to the Operator pursuant to the
execution of this Agreement for implementation of the Project) to the Authority in good
order, condition and repair, normal wear and tear excepted.

The Depot, at the commencement of this Depot License Agreement, shall be deemed to be
in good order and condition except to the extent that the Operator notifies the Authority in
writing within [7 (seven)] Business Days after having taken possession of the Depot of the
need for any repairs to in the Depot or of the fact that any part of the Depot, including any
lock, key, door, window, appurtenance, fixture or fitting, is damaged, missing, or out of order.

Upon receiving a notification as contemplated in Clause 9.2 above, the Authority shall
promptly cause the necessary repair or replacement to be effected to the Depot at the
Authority's own expense. Thereafter, the Operator shall be responsible for the maintenance
of, and for all repairs and replacements becoming necessary from time to time in or to, the
Depot and all parts thereof.
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9.3 In the event the Operator fails to carry out any of its obligations under this Agreement with
regard to any maintenance, repair or replacement, the Authority shall be entitled, without
prejudice to any of the Authority's other rights or remedies, to effect the required item of
maintenance, repair or replacement and to recover from the Operator on demand, all
reasonable amounts incurred by the Authority in respect thereof.

10. Alterations, additions and improvements

a. The Operator shall not make any alterations or additions to the Depot without the
Authority's prior written approval.

b. If the Operator does alter or add to the Depot in any way, whether in breach of sub-clause
(a) or not, the Operator shall, if so required in writing by the Authority, restore the Depot
on the termination or cancellation of this Agreement to the same condition as it was
prior to such alteration or addition having been made, normal wear and tear excepted.
Unless this Agreement is terminated or cancelled by the Authority as a result of a
breach hereof by the Authority, the Authority's requirements aforementioned shall be
communicated to the Operator not less than [20 (twenty)] Business Days prior to the
termination or cancellation. For the sake of clarity, the Parties agree that this sub-clause
(b) shall not be construed as excluding any other or further remedy which the Authority
may have in consequence of a breach by the Operator of sub-clause (a).

c. Save for any alteration or addition which is removed from the Depot as required by the
Authority in terms of sub-section (b), all alterations or additions made to the Depot shall,
on termination or cancellation of this Depot License Agreement, become the property of
the Authority and may not be removed from the Depot at any time. Subject to any prior
written agreement to the contrary between the Parties, the Operator shall not, whatever
the circumstances, have any claim against the Authority for compensation for any
alterations or additions to the Depot.

11. Exclusion of Liability

a. The Operator shall have no claim against the Authority for any loss or damage
suffered by the Operator by reason directly or indirectly of:

i. any negligent act or omission of the Authority or of any agent or servant of, or
contractor of, the Authority, including (without limitation the generality of the foregoing)
any negligent act or omission of any cleaner, maintenance person, handyman,
artisan, labourer, workman, watchman or guard, excluding gross negligence and/ or
wilful default;

ii. any failure or suspension of, or any interruption in, the supply of water, electricity,
air-conditioning, heating, or any other amenity or service to the Depot (including,
without limiting the generality of the foregoing, any cleaning service), whatever the
cause;

iii. any breakdown of, or interruption or delay in the operation of, any machinery, plant,
equipment, installation, or system situated in or on, or serving, the Depot, and
including (but without limiting the generality of the foregoing) any geyser, boiler,
burglar alarm or security installation or system etc., again regardless of cause;

iv. any interruption of, or interference with, the enjoyment or beneficial occupation of the
Depot or any parts of the common Depot caused by any building operations or other
works to or in the Depot, whether by the Authority or by anybody else; or

v. any other event or circumstance beyond the Authority's reasonable control
occurring, or failing to occur, upon, in, or about the Depot, whether or not the Authority
could otherwise have been held liable for such occurrence or failure, and the
Operator indemnifies the Authority and holds it harmless against any and all liability
to any employee or agent of the Operator, its guests and other invitees, and all
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b.

other persons who may occupy or be entitled to occupy the Depot or any parts
thereof through or under the Operator.

The Authority shall not, however, be excused from specific performance of any of the
Authority's obligations under this Agreement, whether express or implied, and
particularly (but not only) the Authority's obligations to afford the Operator occupation
and enjoyment of the Depot as contemplated by this Agreement.

12. Authority’s Right of Entry and Carrying out of Works

13.

14.

15.

The Authority may at all reasonable times, without thereby giving rise to any claim or
right of action on the part of the Operator or to any other occupier of the Depot:

a.

enter the Depot in order to inspect it, to carry out any necessary repairs, replacements
or other works, or to perform any other lawful function in the bona fide interests of the
Authority;

carry out elsewhere on the Depot (or any part thereof) any necessary repairs,
replacements or other works, provided that the Authority shall ensure that this right is
exercised with due regard for, and a minimum of interference with, the beneficial
enjoyment of the Depot by the Operator; or

provide for such consumables, moveable/ immovable equipment and/ or machinery and
assets which are the responsibility of the Authority in terms of the Contract.

Damage to or destruction of Depot

a.

If the Depot is destroyed or damaged to such an extent that it can no longer be
beneficially occupied, this Depot License Agreement shall, unless the Parties agree
otherwise in writing, terminate, provided such damage is not due to any act of omission
or commission of the Operator.

If the Depot is damaged but can still be beneficially occupied, this Depot License
Agreement shall remain in force and the Authority shall repair the damage without undue
delay.

Special Remedy for Breach

a.

Should the Operator be in breach of any of the terms or conditions of this Depot License
Agreement or the Contract, in any way whatsoever, and fails to remedy such breach
within [7 (seven)] business days after receiving a written demand that it be remedied, or
such longer period as may reasonably be required in the circumstances and agreed
upon in writing by the Parties, the Authority shall be entitled to levy such damages as
stipulated in the Contract, without prejudice to any alternative or additional right of action
or remedy available to the Authority under the circumstances, including the right to
terminate the Contract and this Depot License Agreement in accordance with the
provisions stipulated under the Contract executed between the Parties.

In the event of the Authority having terminated this Depot License Agreement and
the Contract justifiably but the Operator remaining in occupation of the Depot, with or
without disputing the termination, the Operator shall be obliged to pay, all amounts
which would have been due and payable by the Operator but for the termination, for so
long as the Operator continues to occupy the Depot or any part thereof.

Right to Negotiate Renewal

If the Contract is renewed and/ or extended beyond the Contract Period, the Parties agree
to negotiate in good faith for renewal of this Depot License Agreement on such terms and
conditions as may be agreed between the Parties in writing prior to the expiration of this
Agreement.
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IN WITNESS WHEREOF the Parties have executed and delivered this Agreement by their duly

authorised representative on the date first above written:

SIGNED ON BEHALF OF THE AUTHORITY
(Signature)

(Name)

(Designation)

SIGNED ON BEHALF OF OPERATOR by the hand of its authorized representative
(Signature)

(Name)

(Designation)
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Annexure 1to Depot License Agreement

Details of Depot Infrastructure handed over to Operator at the time of execution of this
Agreement

Date of Handover

Address of Depot

Area of Depot:

Plant & machinery

Utilities

Security
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SCHEDULE VI - BUS DEPOT PLANT AND
EQUIPMENT

Investment by and Operations and
ownership of Maintenance of

Sr No. Equipment equipment | equipment and

facilities facilities

A Major depot workshop items
Fully automatic three brushes bus
washing machine with simultaneous
1 chassis and  wheel Washlng Authority Operator
arrangement and complete with
waste water treatment and recycling
system.
2. Effluent Treatment Plant (ETP) Authority Operator
3. Heavy duty vacuum cleaner Authority Operator
4, Diesel generator set Operator Operator
5. Fire safety equipment set Authority Operator
6. Air compressor Operator Operator
Paint  booth complete  with
7. environment control, paint drying | Authority Operator
system, etc.
B General Machinery
8. Lathe mach!_ne cor_nplete with Authority Operator
general tools, jigs and fixtures
9. Radial drilling machine Authority Operator
Brake drum turning / re-boring
10. machine Operator Operator
11. Hydraulic press Operator Operator
12. Brake efficiency assessment system | Operator Operator
13. Wheel alignment Operator Operator
14. Head light beam aligner Operator Operator
C Fuel and lubricants related facilities / equipment
Fuel dispensing - storage and . Oil Marketing
15. dispensing equipment / facilities Authority Company/ Authority
Fuel management solutions
complete with vehicle identification;
auto-measuring, supply cut off and
16. data communication system; | Operator Operator
capturing vehicle operations related
data, analysis for assessing bus wise
fuel efficiency for corrective action
17. Grease pump (Air operated) Operator Operator
18. Hand held grease pump Operator Operator
19, Pneumatic cqmbmed waste ol Operator Operator
extractor and dispenser
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Operations and

. ownership Maintenance of
Sr No. Equipment . :
equipment equipment and
facilities facilities
Fuel injection system test bench -
20. euro iv and beyond; complete with | Operator Operator
nozzle tester and calibrator.
D Pollution checking and engine diagnostics, fuel
Smoke meter complete with exhaust
21. gas analyzer, microprocessor, data | Authority Operator
capturing and analysis system
Engine diagnostic system - complete
22. with, sensors, microprocessor and | Authority Operator
diagnostics software
E Tyre system related items
Pedestal mounted and portable
23. digital, with auto cut-off, tire inflation | Authority Operator
system
24, Nitrogen tire inflation Authority Operator
o5 Tire — Wheel rim dismantling and Authority Operator
assembling system / tyre changer
26. Wheel balancing equipment Authority Operator
F Capacity building facilities
27. Simulators for Driver training Authority Operator
o8, Capacny building /training facilities Operator Operator
and equipment
G Electricals
29. Auto electrical test bench Operator Operator
30. AC. gas charger with AC gas Operator Operator
cylinders
31. Battery charger auto cut-off system | Operator Operator
32. Battery tester Operator Operator
33. Multi-function tester Operator Operator
H Material handling equipment / facilities
34. Hydraulic jack Operator Operator
35. Hydraulic pallet trolley Operator Operator
36. Hydraulic engine lifting crane Operator Operator
37. Battery operated forklift truck Operator Operator
38. Break down relief van Operator Operator
| Metal joining / cutting forming / facilities
39. Power cutter Operator Operator
40. Pneumatic impact tools kit Operator Operator
41. Portable electric welding machine Operator Operator
42. Portable gas welding machine Operator Operator
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Operations and

. ownership Maintenance of
Sr No. Equipment . :
equipment equipment and
facilities facilities
Full set of hand tools, including
43. torque wrench, measuring | Operator Operator
instruments, gauges,
44, Riveting tqols, hand drills, riveting Operator Operator
guns / equipment
Sheet metal / tubing / structural items
cutting, forming facilities /
45. equipment; plywood and upholstery Operator Operator
cutting an fabrication facilities
J Miscellaneous requirements
Work benches, bench vices. Hand
46. drills, jigs and fixtures, clamping | Operator Operator
devices,
47, Commercial washing machine Operator Operator
48. Washing pumps with guns Operator Operator
49, Complete set of y\_/qumen cup Operator Operator
boards, rest room facilities,
50. Offlce furn!ture, cup boards, all other Operator Operator
office requirements
All utilities- phones, fax, mobile
51. phones, printers, etc. for workshop | Operator Operator
and other offices,
Vehicles for officers, checking,
52. attending to alerts /emergencies Operator Operator
Safety and security equipment /
53| facilities Operator
54, Water cooler with water filter / purifier | Operator Operator
55. Tree plantation / landscaping Authority Operator
Room air conditioners, desert
56. coolers, heaters, fans in offices and | Operator Operator
workshop areas
Depot yard lighting - high mast type, .
57. search lights, etc. Authority Operator
K Material storage, holding, accounting and disposal facilities
Storage facilities for:
e new materials, spares,
aggregates, tyres, oils and
58. lubricants Operator Operator
e repairable as above
e scrapped and disposable
items as above
50. Vehicl'es for transportation of Operator Operator
materials, stores and spares
Desk tops and laptops, printers,
60 related hard ware and software; cash Operator Operator
' counting, safe cash storage and
handling equipment
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e e Operatio and
O e d elna e 0,
0, 0 0 e
e( 0 e <10 0 e and
L Control Centre and ITS/IT
Basic Control Centre equipment
61 including those related to IT, ITS, Authority Authority
' communication, display, etc. -
hardware and software
62 Navigation based operational Operator Operator
' schedule monitoring system
Electronic type passenger _ _
63. | Information display boards at Bus | Authority Authority
Terminals, Bus Stops etc.
Other equipment, facility, tools
64. etc. if any required for O&M of Operator Operator

Buses and for other facilities
under its control

128|Page




Draft Contract for City Bus Private Operation in Jalandhar
Net Cost Volume Il

SCHEDULE VII - BUS SPECIFICATIONS

1. The Authority shall comply with the Bus Specifications (including specifications for ITS) set
forth in Annex-I of this Schedule-VII for procurement of Buses

2. Latest bus specifications, currently {Urban Bus Specifications-1l issued by Ministry of Urban
Development, GOI in April 2013} should be followed unless changes are specified in Annex
— | to this schedule by the Authority.

3. The Specifications for ticketing equipment shall also be provided in this Schedule.
4. Details of designated slots to place Advertisement on Buses.

5. Authority shall ensure that all revenue collection equipment must be thoroughly tested and
proven before the ‘go live’ date for services. Authority to receive copies of the testing
program, of the test results, and of the commissioning report/sign-off

6. Standard Operating Procedures (SOP) should be developed, documented and be included
in the training programs. Authority to receive copies of the SOPs.

7. Appropriate notices and other passenger related information to be prepared, approved by
Authority, and posted/disseminated to all agreed locations ahead of ‘go live’ date, for
general information of the public.
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Annex — |

1. Subject to the provisions of this schedule, procurement of Bus shall conform to the latest bus
specifications published by Ministry of Urban Development, GOI. An authenticated copy of
the latest bus specifications has been provided to the Operator as part of the RFP document.

2. Deviations from the aforesaid bus specifications shall be listed out here. Such deviations
shall be specified only if they are considered essential in view of project-specific
requirements.
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SCHEDULE Vil

SCHEDULE

FLEET PROCUREMENT

Expected date of
receipt of Buses from

the Effective Date

Expected date of
achieving Readiness for
Commencement of Bus
Service

Effective Date + [insert
number of days for
delivery of 1st Lot of
Buses]

Effective Date + [insert
number of days for delivery
of 1st Lot of Buses] + [45
(forty five) days]

Effective Date + [insert
number of days for
delivery of 2" Lot of
Buses]

Effective Date + [insert
number of days for delivery
of 2" Lot of Buses] + [45
(forty five) days]

Sr. No. Lot Type
Number | of
Bus
1
2
3

Effective Date + [insert
number of days for
delivery of 34 Lot of
Buses]

Effective Date + [insert
number of days for delivery
of 39 Lot of Buses] + [45
(forty five) days]
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SCHEDULE IX - FLEET DEPLOYMENT PLAN

The Fleet Deployment Plan should include list of Routes, frequencies, headway, number of Buses
to be deployed on each Route, and any other information the Authority intends to include.

Route Number Number of Buses Frequency Headway
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SCHEDULE X - SERVICE QUALITY AND
PENALTY PARAMETERS

A. Service quality parameters

Service quality parameters are identified considering commuter expectations of Bus
Service. Parameters are quantifiable and easily measurable from reliable data collected
daily for MIS and monitoring/control of quality of Bus Service. Further identification of
service quality parameters is carried out considering universal prevalence and wide
recognition of such parameters in existing SPVs and STAs operating in various urban
areas in the country. Performance of such SPVs and STAs is used as a guide for
benchmarking service quality parameters. Service quality performance of the Project
shall normally be evaluated, monitored and controlled in respect of the following
parameters amongst others:

Parameter defined Parameter values Proposed
Weightage*
of

Parameter . .
Symbol Formula Units Contracted Achieved parameters

on a scale
of 100

1. Regularity of Service

No. of
trips
operated

. Trips *100 /
: Operated Rt no. of % Rt R 10
trips
schedule
d

No. of Km

Kilometre Sf g 57;?

ii. | (Km) Rk % Rk Rk2 9

operated of Km
P schedule

d

2 Punctuality of operations

No. of
trips  on-
. time at

. (S)t::‘;nc: Tps= 1 pg start*100 | % Ps psa 12
/ Total no.

of  trips
operated

No. of
trips  on
Arnva} of Frlps Pd tlme' gt % Pd Pga 7
- destinations destinatio
n*100 /

Total no.
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of  trips
operated
Operational
Reliability
(Inverse  of (Total Km
rate of operated)
breakdowns /' (Total
3 ﬁi: 10,000 8 no. of | Num B Ba .
breakdo ber
operation) --- wns*
Higher 10,000
number km)
reflecting
higher
reliability
4 Operational Safety
General
(Inverse  of
rate of Total Km
accidents per operated
| | lakh Km | gq / (No. of | Num Sq - b
operation) -- accidents ber
Higher * 100,000
number km)
reflecting
higher safety
Severity
(Inverse  of
rate of
fatalities  in Total Km
accidents per operated
(|| milion Km | gg / (No. of | Num cs oo -
operation) -- fatalities* ber
Higher 1000,000
number km)
reflecting
higher safety
severity
User
Satisfaction
(Inverse  of Total Km
rate of operated
complaints / (No. of NUm
5 per 100,000 | U complaint ber U ua 16
Km S*
operation) - 100,000
Higher km)
number
reflecting

134|Page




Draft Contract for City Bus Private Operation in Jalandhar

Net Cost Volume Il
higher user
satisfaction
Notes

Regularity of services

It is measured as percentage of trips and Bus Km operated to scheduled trips and Bus
Kms respectively. In this case the number of trips and Km scheduled are the sum total of
respective operational schedules on a quarterly basis, and actual trips operated and actual
Km paid for.

Punctuality of bus operation

Punctuality indicates the level of on-time services. It is reflected by percentage of on-time
start and arrival of trips to total operated trips in each case. In this case, total number of
trips starting / arriving late during the month is recorded and subtracted from the number
of trips operated to arrive at the on-time trips operated figures separately in each case.

A relaxation equivalent to 5 minutes, for start of the bus schedule, and 10% of the
subsequent scheduled trip time (subject to a maximum of 15 minutes) for start of
subsequent schedules and arrival of trips.

Reliability of bus operations

This parameter reflects the health of Bus and in turn indicates operational reliability of
Buses. It is assessed in terms of number of breakdowns per 10,000 Km (actually paid for)
operated. Higher the rate of breakdowns poorer is the health of Buses and lower is their
reliability. Inverse of breakdown rate is an indicator of operational reliability — higher values
reflect higher reliability.

Safety of operations

It is one of the most important parameter. It is indicated in terms of number of accidents
per 100,000 Km operated. Higher the rate of accidents, lower is the safety of Bus Services.
Rate of accidents is assessed by dividing cumulative number of accidents by all Buses of
Operator by actual number of operated Km paid for during the quarter. Severity of
operational safety is similarly assessed by taking number of fatalities in accidents per
million kms instead of accidents in general. Inverse of accident rate is an indicator of
operational safety — higher values reflecting higher safety.

User Satisfaction

The citizens need to be regularly involved in evaluating performance of Bus Services.
Encouraging them to report freely about their observations on all aspects of the Bus
Services not only renders the system "an inclusive one" but also generates useful and un-
biased feedback for necessary corrective action. The complainant, however, needs to be
informed of the actions taken, in least possible time, for his/her continued interest in the
system. It is estimated in terms of negative feedbacks/complaints received per 100,000
Km operated. Inverse of rate of user complaints reflects user satisfaction - higher number
reflecting higher user satisfaction.

VI.

Benchmarking of service quality parameters may be done by Authority based on prior
experience or by experience of other Authorities in other cities.

Bench marked performance levels of service, as an example, may be considered as
under:

Rt & Rk = 94% each;

Ps= 90%, Pd = 80% (excluding the exclusions as mentioned in point II)
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B=1;
Sg=1,Ss21;
Uu=1
VII. | Formula for calculation of the variation in service quality has been provided in Clause 16.3
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B. Penalty Parameters

Bus related infractions

Parameter Contracte c
Secernt d (bench  Achie ate‘-]f’ory
escription Definition / marked d o
SymbOI Formula ) Ve infraction
1 Buses
. No. of roadworthy
R h
1.1 oadworthiness Rw buses*100/No. of | % # $
of the Bus .
buses in fleet
Fleet Utilization No. of  buses
(Fleet deployed for
1.2 deplovment  for FU operation in time | % @ $
o Zra}clions) *100 / no. of buses
P in fleet
Attending to -Ia-':trzsdin limit ftoc;
1.3 breakdowns en- 9 hrs 1
breakdowns en-
route
route
2 Bus maintenance activities
. No. of PM
Preventive schedules carried
i 0 0 $
21 ?F],mfssggaes Pm out100/No. of PM | 72 100% cl
schedules due
No. of buses | % 100%
*
2.2 | Cleaning of buses | Cl cleaned *100/ No. $ B2
of buses due for
cleaning
No. of buses | % 100%
. hed*100/No.
2.3 | Washing of buses | Ws washed*100/No $ B1
of buses due for
washing
No. of buses | % 100%
Roadworthiness attended for
2.4 certification of | Rc roadworthiness $ C1
buses *100/No. of buses
due.
Pollution  under No. of buses | % 100%
control checked for
$
2.5 certification Pc PUCC*100/No. of B2
(PUCC) buses due
No. of buses | %
Other maintenance
2.6 maintenance Mo activities  carried 100% $ A2
activities out*100/No. of
buses due
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Notes

Benchmarked performance:

(#) 96% during warranty period (as per the contract signed with Bus Manufacturer); 94% up to 6
years from the date of purchase of Bus; 90% for the remaining economic life of the Bus

(@) 1% less than that of contracted values of roadworthiness of Bus

(%) for up to every 2% shortfall in actual performance, Penalties would be levied as per category
of infraction indicated against each.

Roadworthiness of Buses — considerations and pre-estimated damages- assessment

i. Buses generally operate in one or more shifts daily. They are out-shedded as per
schedule of operations for various shifts. A roadworthy bus ready for timely out- shedding
as per shift wise schedules be considered available for that shift. Depot-wise/Bus-wise
availability of roadworthy buses is worked out quarterly for above purpose.

ii. Buses are not considered available in a given shift in any of the following cases:
a. A Bus not available for timely out-shedding as per given schedule for any reason.

b. A Bus breaking down en-route after leaving Depot as per schedule unless attended
promptly and completes 90% or more scheduled Km operation in that shift. Loss of
revenue earning Km however be subject to recovery of pre-estimated damages
equivalent to net loss of revenue for lost kms.

iii. Exclusions while calculating availability of Buses on quarterly basis:

a. Failure of availability of any Bus due to natural disaster, riots or such other reasons
beyond control of Operator

b. Failure in providing Bus Services because the Bus is in police/judicial custody or
for such other reason provided non-availability of Bus is not due to an event caused
by improper maintenance or negligence on part of Operator. Authority’s decision in
this regard shall be final.

iv. Damages in general

If the Operator fails to ensure Bus-wise 96% availability of Buses on quarterly basis
during warranty period, 94% beyond warranty period and up to end of 6" year from
the purchase of Bus and 90% thereafter, Authority shall, without prejudice to other
remedies under contract, levy/deduct pre-estimated damages as specified above
subject to a ceiling equivalent to average revenue per Bus per day in preceding
quarter less Km charges not incurred

Presentability of Buses and other infractions in provisioning of Bus Service

i Presentability of Buses and other infractions in providing Bus Service shall be evaluated
by recording infractions and consequent performance deficiency damages/
recoveries.

il ‘Infraction’ in Bus presentability, for example, is an incidence of sub-optimal
performance and / or non- compliance of prescribed specifications and standards at
the time of declaring a Bus roadworthy.

iii. Infractions can be identified based on visual checking at the time of out shedding or
detected during field checking. Fresh infractions, if any, occurring during course of
operation of a Bus during that shift, are excluded.

iv. In the event of a Bus held upon account of any infraction e.g. poor presentability,
cause /reason need to be recorded and maintained by the Authority and same shall
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also be noted by Operator’s Representative before imposing any damages on this
account.
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II.  Infractions and their categorization related to different aspects the
Project
Category
Description of the infractions Infraction
A B
1.0 Bus related additional infractions
11 Damaged /Missing window safety guard rails Al
Missing, damaged, or loosely hanging rub rails, hand grab
1.2 : Al
rails, &andholds etc.
1.3 Section of hand rail loose or with sharp edges Al
1.4 Damaged or bent, inadequately fastened / loosely hanging B2
’ bumpers
15 Modification of colours/designs of external paintwork vs B2
’ originals
Discoloration, paint peeled off, and or unpainted repair
1.6 . oo . Al
work inside bus or on any of its items / sections
Defective, damaged, or another wise in operative wheel
1.7 ; . B1
chair ramp, where provided
Missing, broken, or loosely hanging, seatbelts, or
1.8 : Bl
wheelchair anchorages
1.9 Damaged floor, steps, hatches, or hatch covers in the bus | A2
1.10 Visible dents that are more than 5mm in depth and or 200sq A2
’ mm in area
Missing / non operative, saloon lights, indicator lights, wiper
1.11 | system, wiper blades, prescribed horn & any indicating | Al
instruments (per item)
1.12 | Installation of additional lamps, for illumination or decoration | A2
1.13 | Defective head light B2
1.14 | Defective front, and / or back brake lights; side marker lights B1
1.15 Damaged, broken, loosely fitted, incomplete or missing B1
’ passenger seats
1.16 | Defective operation of entry / exit doors B2
Defective operation or damage to emergency exits doors,
1.17 o . C1
non-availability of hammer for breaking of emergency glass
1.18 | Oil spillage on wheel rims, hubs, tyres, etc. B1
Defective and or inoperative passenger information system
1.19 B1
partly or fully
Installation of any type of decoration or non-functional items
1.20 |. = . ! - . . A2
inside or outside the vehicle, not originally installed in bus.
1.21 | Installation of horn(s) other than that originally fitted in bus B1
Application of opaque films / paints etc. on side, front or back
1.22 . B2
windows / glasses
1.23 | Damaged or under/over inflated tyres C1
Dirty vehicle, outside or inside, at the time of out-shedding of
1.24 ; B2
bus and or at crew change at change — over locations
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Category

S pescription of the infractions Infraction

No.
A B

Unauthorized advertising material on bus / advertisements not

1.25 ; B2
legally permitted on bus
Excessive emission of visible smoke / abnormal noise of

1.26 o ) c2
high intensity
Non availability of specified fire extinguishers, lack of charge

1.27 . oo . C1
of same, expiry date due or no specification of expiry date

1.28 | Non-provision of fire hydrants Cc2

1.29 | Any other bus related infraction

2.0 Operations related infractions

2.1 Parking in places other than those permitted by Authority Bl

2.2 Not stopping at earmarked station en-route as scheduled Al
Stopping at a station and/or place not earmarked for route

2.3 ; : : . Al
service and or in a manner to cause obstruction to other traffic.

2.4 Changing the route of a service Bl

2.5 Operating un-authorized hours or services C1
Picking or setting down passengers at points other than the

2.6 C2
scheduled bus stops.

2.7 Operating outside the established and designated routes Cc2

2.8 Delaying operation without cause. Bl
Abandoning and/or alighting from vehicle without cause and

2.9 . - . h Cc2
or without informing Authority.

2.10 | Stopping on / ahead of zebra crossing A2

3.0 Crew (mainly Driver) related infractions

31 Failure to carry on-board personal identification and / or B2

' vehicle registration book / any other vehicle identity

3.2 Failure to carry first aid kit C1

3.3 Refusal to provide information to authorized staff / commuters B2
Park bus dangerously / at away from earmarked space in

3.4 C1
depot

3.5 Cross a red light B1

3.6 Driving above prescribed speed limits B2

3.7 Invasion of zebra crossings Bl

3.8 Carry companions in Driver work area A2

3.9 Bus running out of fuel B2

310 Delayed reporting of bus breakdowns / incidents en-route Al

' (reaction time < 30 minutes)

3.11 | Verbal or physical misbehaviour with passenger Bl
Failure to follow or acknowledge instructions of authorized

3.12 B1
staff

3.13 | Non wearing prescribed uniform / badge etc. while on-duty A2
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Category

Description of the infractions Infraction
A B

Non submission of defect / route incidents etc. reports etc. on

3.14 completion of work shift but before leaving depot premises B1
Not carrying complaint book and or not presenting complaint

3.15 Bl
book to commuters when demanded

40 Management information System (MIS) and ITS related

infractions

Delayed / incomplete / erroneous submission / non-
4.1 submission of any / all of the prescribed MIS reports. A few of
such reports given here under:

Applicable operations related reports e.g. vehicle productivity
4.1.1 | data - vehicle wise, route and trip wise; Data about incidents / C1
accidents / fatalities en-route along with cause-wise details;

4.1.2 | PIS systems — serviceable / under break down repairs; Bl

ITS equipment on—board and their serviceability status — daily

413 bus wise and consolidated ¢l
Bus maintenance related data as per details and formats
prescribed by the Authority from time to time - a few
reqguirements given here under

e Bus maintenance activities completion — due and
completed — daily and as per prescribed periodicity
o Preventive maintenance schedules
o Cleaning of buses
o Washing of buses
o Roadworthiness certification of buses
4.1.4 o Pollution under control certification B1
o Other maintenance activities
o Road worthy fleet
o Fleet Utilization
e Fuel, oil and lubricants consumption data,
e Break down related data,
e Accidents related data
e Pollution under control certification details
¢ Noise checking data
Data related to average life of aggregates
5.0 Administration related infractions as related to applicable

contract(s)

Preparation of and submission of all reports / information as
5.1 required by the Authority from time to time. A few of such
reports / information are given here-under

Compliance with all statutes, rules, regulations, obligations,
responsibilities as applicable to bus operations and all its
constituents and sub systems and or as prescribed by law and
or by Authority

511 B2

Capacity building of PT operations related crew / staff —
5.1.2 | quantitative (person days) and operational field related as C1
agreed / indicated by Authority and/or with the training plan.

Non-compliance with the Waste management or water
51.3 | recycling, defective sewerage system, leaking water lines / c1
pipes, defective wash rooms, dirty / foul smelling / lack of
disinfection of sanitary fittings, defective drinking water supply
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Category

Description of the infractions Infraction
A B

system / its sub components, defective electrical / hanging
wires / lighting systems/ In-adequate illumination,

Failure to make timely payments of dues / penalties/damages

etc. to Authority C1

514

Violation of business days, working hours per day, minimum
5.1.5 | wages, etc. and any other working conditions requirements as B2
per applicable legal / contractual provisions.

Failure to comply with the corrective and preventive
5.1.6 | maintenance plan as applicable to infrastructure, plant and C1
equipment and other facilities

Any other infraction identified and communicated to

o Operator by the Authority
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M. List of unacceptable infractions

Sr. No. | Infraction

1 Use of worn out tires i.e. tread depth being below tread wear indicator (TWI) depth

2 Drunk while on-duty

3 Irresponsible behaviour causing an accident

4 Disobedience to lawful instructions / orders of designated authorities

5 Non-payment / delayed payment of wages, social security benefits like Provident
Fund, pension contribution, Employees State Insurance dues, leave salary, etc. to
employees

6 Any other infraction identified by the Authority
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IV.  Penalty for various categories of infractions and time period to
resolve

Category | Amount of performance deficiency ~ Time to Resolve (infraction)
as under or as stated

against each infraction
whichever is higher

of damages/penalty per infraction per
Infraction | bus per day (in INR)

1 Al (2X) Rs 200/- One day
2 A2 (4X) Rs 400/- One day
3 B1 (6X) Rs 600/- One day
4 B2 (8X) Rs 800/- One day
5 C1 (10X) Rs 1000/- One day
6 C2 (12X) Rs 1200/- One day
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SCHEDULE Xl - PASSENGER FARE AND FINE
FOR TICKETLESS TRAVEL

[To be provided by Authority]

1. The Authority shall provide the Passenger Fare structure, according to which Passenger
Fare will by collected by the Operator.

2. Notification for penalty to be collected from ticketless passengers.
3. Delegation of power for collection of Passenger Fare and penalty may be done in the

manner as prescribed under The State Road Transport Corporations Act, 1950 (Chapter
XIIl — Clause 177, 178, Chapter VI — Clause 49).
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SCHEDULE XIl - ESCROW AGREEMENT

THIS ESCROW AGREEMENT is entered into on this the ........ dayof..........
20....

AMONGST

1 XYZ, registered under the Companies Act, 2013} acting through
having its registered office at
(hereinafter referred to as the “Operator”, which expression shall include its
successors and permitted assigns).

2 name and particulars of the Escrow Bank and having its
registered office at ........................ (hereinafter referred to as the “Escrow
Bank” which expression shall, unless repugnant to the context or meaning
thereof, include its successors and substitutes); and

3. The [STATE TRANSPORT AUTHORITY]/ [AUTHORITY]/ [Special Purpose
Company for Operation of Urban Bus Services] (give description of the
relevant Authority) and having its principal office at [
1, (hereinafter referred to as the “Authority” which expression shall include its
successors and permitted assigns).

WHEREAS:

(A) The Authority [has the power/function] to ensure the provision of public bus
transport services within Jalandhar.

(B) The Operator was selected by the Authority under a competitive bidding process
and is established, inter-alia with the objectives of providing Bus Services in
specified area/ routes in the city of Jalandhar including inter alia the operation
and maintenance of Buses, Bus Depot and/ or Parking Space (if any).

(© The Authority and the Operator have entered into an Operation Contract dated
(hereinafter referred to as “Contract”), whereby the Authority has
granted to the Operator a non-exclusive right to operate non-exclusive and
maintain the Buses and provide Bus Services within the specified Bus Service
Area and the Operator has agreed to undertake the Project on the terms and
conditions contained therein. A copy of the aforesaid Contract is annexed hereto

and marked as Annex-A to form part of this Agreement.

(D) Under the terms of the Operation Contract, it has been stipulated that an escrow
account shall be established on the terms and conditions stated therein.

(E) This Agreement sets forth the detailed mandates, terms and conditions and operating
procedures for such escrow account.

NOW THEREFORE, in consideration of the foregoing and the respective covenants and
agreements set forth in this Agreement, the receipt and sufficiency of which is
hereby acknowledged, and intending to be legally bound hereby, the Parties agree as
follows:
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1 DEFINITIONS AND INTERPRETATION

1.1 Definitions

In this Agreement, the following words and expressions shall, unless repugnant
to the context or meaning thereof, have the meaning hereinafter respectively
assigned to them:

“Agreement” means this Escrow Agreement and any amendment thereto made
in accordance with the provisions contained herein;

“Contract” means the Operation Contract referred to in Recital (C) above and
annexed hereto as Annex-A, and shall include all of its Recitals and Schedules
and any amendments made thereto in accordance with the provisions contained
in this behalf therein;

“Cure Period” means the period specified in this Agreement for curing any
breach or default of any provision of this Agreement by the Authority, and shall
commence from the date on which a notice is delivered by the Operator, to the
Authority asking the latter to cure the breach or default specified in such notice;

“Escrow Account” means an escrow account established in terms of and
under this Agreement, and shall include the Sub-Accounts;

“Escrow Default” shall have the meaning ascribed thereto in Clause
6.1;

“Parties” means the parties to this Agreement collectively and “Party shall
mean any of the Parties to this Agreement individually;

“Payment Date” means, in relation to any payment specified in Clause
4.1, the date(s) specified for such payment; and

“Sub-Accounts” means the respective Sub-Accounts of the Escrow Account,
into which the monies specified in Clause 4.1 would be credited every month
and paid out if due, and if not due in a month then appropriated proportionately
in such month and retained in the respective Sub Accounts and paid out
therefrom on the Payment Date(s).

1.2 Interpretation

1.2.1 The words and expressions beginning with capital letters and defined in this
Agreement shall have the meaning ascribed thereto herein, and the words and
expressions used in this Agreement and not defined herein but defined in the
Contract shall, unless repugnant to the context, have the meaning ascribed
thereto in the Contract.

1.2.2 References to Clauses are, unless stated otherwise, references to Clauses of
this Agreement.
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1.2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Contract
shall apply, mutatis mutandis, to this Agreement.

2 ESCROW ACCOUNT

2.1 Escrow Bank to act as trustee

2.1.1 The Operator hereby appoints the Escrow Bank to act as trustee for the
Authority and the Operator, and in connection herewith and authorises the
Escrow Bank to exercise such rights, powers, authorities and discretion as are
specifically delegated to the Escrow Bank by the terms hereof together with all
such rights, powers, authorities and discretion as are reasonably incidental
hereto, and the Escrow Bank accepts such appointment pursuant to the terms
hereof.

2.1.2 The Operator hereby declares that all rights, title and interest in and to the
Escrow Account shall be vested in the Escrow Bank and held in trust for the
Authority and the Operator, and applied in accordance with the terms of this
Agreement. No person other than the Operator and the Authority shall have any
rights hereunder as the beneficiaries of, or as third party beneficiaries under this
Agreement.

2.2 Acceptance of Escrow Bank

The Escrow Bank hereby agrees to act as such and to accept all payments
and other amounts to be delivered to and held by the Escrow Bank pursuant to
the provisions of this Agreement. The Escrow Bank shall hold and safeguard the
Escrow Account during the term of this Agreement and shall treat the amount in
the Escrow Account as monies deposited by the Operator or Authority the with
the Escrow Bank. In performing its functions and duties under this Agreement,
the Escrow Bank shall act in trust for the benefit of, and as agent for, the Operator
and the Authority or their nominees, successors or assigns, in accordance with
the provisions of this Agreement.

2.3 Establishment and operation of Escrow Account

2.3.1 Within 30 (thirty) days from the date of this Agreement, the Operator shall open
and establish the Escrow Account with the ...
Branch (name of Branch) of the Escrow Bank. The Escrow Account shall be
denominated in Rupees.

2.3.2 The Escrow Bank shall maintain the Escrow Account in accordance with the
terms of this Agreement and its usual practices and applicable regulations, and
pay the maximum rate of interest payable to similar customers on the balance in
the said account from time to time.

2.3.3 The Escrow Bank and the Operator shall, after consultation with the Authority,
agree on the detailed mandates, terms and conditions, and operating procedures
for the Escrow Account, but in the event of any conflict or inconsistency between
this Agreement and such mandates, terms and conditions, or procedures, this
Agreement shall prevail.

2.4 Escrow Bank’s fee

The Escrow Bank shall be entitled to receive its fee and expenses in an amount,
and at such times, as may be agreed between the Escrow Bank and the
Operator. Such fee and expenses shall be appropriated from the Escrow Account
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in accordance with Clause 4.1.

25 Rights of the parties

The rights of the Operator and the Authority in the monies held in the Escrow
Account are set forth in their entirety in this Agreement and the Operator and the
Authority shall have no other rights against or to the monies in the Escrow

Account.

3 DEPOSITS INTO ESCROW ACCOUNT

3.1 Deposits by the Operator

3.1.1 The Operator agrees and undertakes that it shall deposit into and/or credit
the Escrow Account with:

all the revenues generated and all the income accruing from the Project
including but not limited to the Passenger Fare, any deposits by the Operator
from its own resources [in order to maintain an amount equivalent to {2 (two)}
month’s System Management Fee in the Escrow Account];

all amounts collected by way of penalizing the passengers commuting without
ticket;

insurance proceeds;

revenue generated from the display of advertisement on the Buses and Bus
Depot;

cost towards insurance premium(s); and

any other revenue or capital receipts from or in respect of the Project.

3.1.2 The Operator may at any time make deposits of its other funds into the Escrow

Account,
deposits.

provided that the provisions of this Agreement shall apply to such

3.2 Deposits by the Authority

The Authority agrees and undertakes that as and when due and payable it shall
deposit into and/or credit the Escrow Account with:

(@)

(b)
(©

all payments by the Authority including [Grant and]®* insurance claims if any
received and payable to the Operator;

all payments to the Operator towards Damages; and

amount due towards Termination Payment to the Operator, if any, payable in
terms of the Contract.

Provided that, notwithstanding the provisions of Clause 4.1.1, the Authority shall
be entitled to appropriate from the aforesaid amounts, any Fee due and
payable to it by the Operator, and the balance remaining shall be deposited into

33 [Drafting Note: Delete this part of the provision if the Grant is applicable]
34[Drafting Note: Delete this part of the provision if System Management Fee is applicable]
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the Escrow Account.

3.3 Interest on deposits

The Escrow Bank agrees and undertakes that all interest accruing on the
balances of the Escrow Account shall be credited to the Escrow Account;
provided that the Escrow Bank shall be entitled to appropriate therefrom the fee
and expenses due to it from the Operator in relation to the Escrow Account and
credit the balance remaining to the Escrow Account.

4 WITHDRAWALS FROM ESCROW ACCOUNT

4.1 Withdrawals during Contract Period

4.1.1 At the beginning of every month, or at such intervals as the Operator may
by written instructions determine, the Escrow Bank shall withdraw amounts from
the Escrow Account and appropriate them in the following order by depositing
such amounts in the relevant Sub-Accounts for making due payments, and if
such payments are not due in any month, then retain such monies in such
Sub-Accounts and pay out therefrom on the Payment Date(s):

(a) Payment towards taxes and other statutory levies, as applicable to the
Operator in respect of the Project;

(b) Payments to the Authority towards [System Management Fee]®®, cost
towards insurance premium(s) and any other payment due to the
Authority;

(c) All payments towards Penalty and Damages certified by the Authority as
due and payable to it by the Operator;

(d) Costs and expenses incurred by the Operator for operation and
maintenance of the Project Facilities in accordance with the provisions
of this Contract, including payment of staff salary, administrative
expenses, payment to sub-contractors, etc.;

(e) Balance funds to flow to the Operator, [subject to the maintenance of
balance of an amount equivalent to {2 (two) month’s} Route Authorization
Fee to the Authority]6.

4.2 Withdrawals upon Termination

Upon Termination of the Contract, all amounts standing to the credit of the
Escrow Account shall, notwithstanding anything in this Agreement, shall be
appropriated in the following manner:

a. Payment towards taxes and other statutory levies, as applicable to the
Operator in respect of the Project;

b. Payments to the Authority towards outstanding [System Management

35 [Drafting Note : Delete these words if not applicable]
36 [Drafting Note : delete this part of the proviso if the Authority is paying Grant to the Operator]
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Fee]®’, cost outstanding towards insurance premium(s) and any other
payment due to the Authority;

c. All payments towards Penalty and Damages certified by the Authority as
due and payable to it by the Operator;

d. Costs and expenses incurred by the Operator for operation and
maintenance of the Project Facilities in accordance with the provisions
of this Contract, including payment of staff salary, administrative
expenses, payment to sub-contractors, etc.;

e. Any other payment required to be made under the Contract; and

f. Balance, if any, in accordance with the instructions of the Operator.

4.3 Application of insufficient funds

Funds in the Escrow Account shall be applied in the serial order of priority set
forth in Clauses 4.1. If the funds available are not sufficient to meet all the
requirements, the Escrow Bank shall apply such funds in the serial order
of priority until exhaustion thereof.

4.4 Application of insurance proceeds

Notwithstanding anything in this Agreement, the proceeds from all insurance
claims, except life and injury, shall be deposited into and/or credited to the
Escrow Account and utilised for any necessary repair, reconstruction,
reinstatement, replacement, improvement, delivery or installation of the Project,
and the balance remaining, if any, shall remain deposited in the Escrow Account.

5 OBLIGATIONS OF THE ESCROW BANK

5.1 Segregation of funds

Monies and other property received by the Escrow Bank under this Agreement
shall, until used or applied in accordance with this Agreement, be held by the
Escrow Bank in trust for the purposes for which they were received, and shall be
segregated from other funds and property of the Escrow Bank.

5.2 Notification of balances

7 (seven) business days prior to each Payment Date (and for this purpose the
Escrow Bank shall be entitled to rely on an affirmation by the Operator as to the
relevant Payment Dates), the Escrow Bank shall notify the Operator of the
balances and any anticipated shortfall in the Escrow Account and Sub-Accounts
as at the close of business on the immediately preceding business day. In the
event of any such shortfall, the Operator shall meet the same by crediting
adequate sums to the Escrow Account from its own financial sources.

53 Communications and notices

In discharge of its duties and obligations hereunder, the Escrow Bank:

37 [Drafting Note : Delete these words if not applicable]
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(&) may, in the absence of bad faith or gross negligence on its part, rely as
to any matters of fact which might reasonably be expected to be within
the knowledge of the Operator upon a certificate signed by or on behalf
of the Operator;

(b) may, in the absence of bad faith or gross negligence on its part, rely upon
the authenticity of any communication or document believed by it to be

authentic;
(c) shall, within [five (5)] Business Days after receipt, deliver a copy to the
Operator acting through (name to be

specified by the Operator) of any notice or document received by the
Escrow Bank (in its capacity as the Escrow Bank) from the Operator or
any other person hereunder or in connection herewith; and

(d) shall, within [five (5)] Business Days after receipt, deliver a copy to the
Operator of any notice or document received by the Escrow Bank (in
its capacity as the Escrow Bank) from the Authority or any entity in
connection herewith.

5.4 No set off

The Escrow Bank agrees not to claim or exercise any right of set off, banker’s
lien or other right or remedy with respect to amounts standing to the credit of
the Escrow Account. For the avoidance of doubt, it is hereby acknowledged and
agreed by the Escrow Bank that the monies and properties held by the Escrow
Bank in the Escrow Account shall not be considered as part of the assets of the
Escrow Bank and being trust property, shall in the case of bankruptcy or
liquidation of the Escrow Bank, be wholly excluded from the assets of the Escrow
Bank in such bankruptcy or liquidation.

55 Regulatory approvals

The Escrow Bank shall use its best efforts to procure, and thereafter maintain
and comply with, all regulatory approvals required for it to establish and operate
the Escrow Account. The Escrow Bank represents and warrants that it is not
aware of any reason why such regulatory approvals will not ordinarily be granted
to the Escrow Bank.

6 ESCROW DEFAULT

6.1 Escrow Default

6.1.1 Following events shall constitute an event of default by the Operator
(an “Escrow Default”) unless such event of default has occurred as a result of
Force Majeure or any act or omission of the Authority:

(a) the Operator commits breach of this Agreement by failing to deposit any
receipts into the Escrow Account as provided herein and fails to cure
such breach by depositing the same into the Escrow Account within a
Cure Period of 5 (five) business days;

(b) the Operator causes the Escrow Bank to transfer funds to any account of
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the Operator in breach of the terms of this Agreement and fails to cure
such breach by depositing the relevant funds into the Escrow Account
or any Sub-Account in which such transfer should have been made,
within a Cure Period of 5 (five) business days; or

(c) the Operator commits or causes any other breach of the provisions of this
Agreement and fails to cure the same within a Cure Period of 5 (five)
business days.

6.1.2  Upon occurrence of an Escrow Default, the consequences thereof shall be dealt
with under and in accordance with the provisions of the Contract.

7 TERMINATION OF ESCROW AGREEMENT

7.1 Duration of the Escrow Agreement

This Agreement shall unless terminated earlier by the mutual consent of the
Parties or otherwise in accordance with the provisions of this Clause by written
notice from the Operator and the Authority to the Escrow Bank, remain in full
force and effect for the duration of the Contract.

7.2 Substitution of Escrow Bank

The Operator may after consultation with the Authority, by not less than 45
(forty five) days prior notice to the Escrow Bank, the Operator, terminate this
Agreement and appoint a new Escrow Bank, provided that arrangements are
made for transfer of amounts deposited in the Escrow Account to a new Escrow
Account established with the successor Escrow Bank. The termination of this
Agreement shall take effect only upon coming into force of an Escrow
Agreement with the substitute Escrow Bank.

7.3 Closure of Escrow Account

The Escrow Bank shall, at the request of the Operator made on or after the
payment by the Operator of all outstanding amounts under the Contract including
the payments specified in Clause 4.2, and upon confirmation of receipt of such
payments, close the Escrow Account and Sub-Accounts and pay any amount
standing to the credit thereof to the Operator. Upon closure of the Escrow
Account hereunder, the Escrow Agreement shall be deemed to be terminated.

8 SUPPLEMENTARY ESCROW AGREEMENT

8.1 Supplementary escrow agreement

The Operator shall be entitled to enter into supplementary escrow agreement
with the Escrow Bank providing, inter alia, for detailed procedures and
documentation for withdrawals from Sub-Accounts pursuant to Clause 4.1.1 and
for matters not covered under this Agreement such as the restrictions on
withdrawals by the Authority in the event of breach of this Agreement or upon
occurrence of an Escrow Default, procedures relating to operation of the Escrow
Account and withdrawal therefrom, reporting requirements and any matters
incidental thereto; provided that such supplementary escrow agreement shall not
contain any provision which is inconsistent with this Agreement and in the event
of any conflict or inconsistency between provisions of this Agreement and
such supplementary escrow agreement, the provisions of this Agreement shall
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prevail.

9 INDEMNITY

9.1 General indemnity

9.1.1 The Operator will indemnify, defend and hold the Authority and Escrow Bank,
harmless against any and all proceedings, actions and third party claims for any
loss, damage, cost and expense arising out of any breach by the Operator of
any of its obligations under this Agreement or on account of failure of the
Operator to comply with Applicable Laws and Applicable Permits.

9.1.2 The Authority will indemnify, defend and hold the Operator harmless against any
and all proceedings, actions and third party claims for any loss, damage, cost
and expense arising out of failure of the Operator to fulfil any of its obligations
under this Agreement materially and adversely affecting the performance of the
Operator’s obligations under the Contract.

9.1.3 The Escrow Bank will indemnify, defend and hold the Operator harmless
against any and all proceedings, actions and third party claims for any loss,
damage, cost and expense arising out of failure of the Escrow Bank to fulfil its
obligations under this Agreement materially and adversely affecting the
performance of the Operator’s obligations under the Contract other than any
loss, damage, cost and expense, arising out of acts done in discharge of their
lawful functions by the Escrow Bank, its officers, servants and agents.

9.2 Notice and contest of claims

In the event that any Party hereto receives a claim from a third party in respect
of which it is entitled to the benefit of an indemnity under Clause 9.1 or in respect
of which it is entitled to reimbursement (the “Indemnified Party”), it shall notify
the other Party responsible for indemnifying such claim hereunder (the
“Indemnifying Party”) within 15 (fifteen) days of receipt of the claim and shall
not settle or pay the claim without the prior approval of the Indemnifying Party,
which approval shall not be unreasonably withheld or delayed. In the event that
the Indemnifying Party wishes to contest or dispute the claim, it may conduct the
proceedings in the name of the Indemnified Party and shall bear all costs
involved in contesting the same. The Indemnified Party shall provide all
cooperation and assistance in contesting any claim and shall sign all such
writings and documents as the Indemnifying Party may reasonably require.

10 DISPUTE RESOLUTION

10.1  Dispute resolution

10.1.1 Any dispute, difference or claim arising out of or in connection with this
Agreement, which is not resolved amicably, shall be decided finally by reference
to arbitration to a Board of Arbitrators comprising one nominee of each
Party to the dispute, and where the number of such nominees is an even number,
the nominees shall elect another person to such Board. Such arbitration shall be
held in accordance with the Rules of Arbitration of the International Centre for
Alternative Dispute Resolution, New Delhi (the “Rules”) or such other rules as
may be mutually agreed by the Parties, and shall be subject to the provisions of
the Arbitration and Conciliation Act, 1996.

10.1.2 The Arbitrators shall issue a reasoned award and such award shall be final
and binding on the Parties. The venue of arbitration shall be Jalandhar and the
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language of arbitration shall be English.

11 MISCELLANEOUS PROVISIONS

11.1 Governing law and jurisdiction

This Agreement shall be construed and interpreted in accordance with and
governed by the laws of India, and the Courts at shall have jurisdiction
over all matters arising out of or relating to this Agreement.

11.2  Waiver of sovereign immunity
The Operator unconditionally and irrevocably:

€) agrees that the execution, delivery and performance by it of this
Agreement constitute commercial acts done and performed for
commercial purpose;

(b) agrees that, should any proceedings be brought against it or its assets,
property or revenues in any jurisdiction in relation to this Agreement or
any transaction contemplated by this Agreement, no immunity (whether
by reason of sovereignty or otherwise) from such proceedings shall be
claimed by or on behalf of the Authority with respect to its assets;

(c) waives any right of immunity which it or its assets, property or revenues
now has, may acquire in the future or which may be attributed to it in
any jurisdiction; and

(d) consents generally in respect of the enforcement of any judgement or
award against it in any such proceedings to the giving of any relief or
the issue of any process in any jurisdiction in connection with such
proceedings (including the making, enforcement or execution against it
or in respect of any assets, property or revenues whatsoever
irrespective of their use or intended use of any order or judgement that
may be made or given in connection therewith).

11.3  Priority of agreements

In the event of any conflict between the Contract and this Agreement, the
provisions contained in the Contract shall prevail over this Agreement.

11.4  Alteration of terms
All additions, amendments, modifications and variations to this Agreement shall

be effectual and binding only if in writing and signed by the duly authorised
representatives of the Parties.

11.5 Waiver

11.5.1 Waiver by any Party of a default by another Party in the observance and
performance of any provision of or obligations under this Agreement:

(@) shall not operate or be construed as a waiver of any other or subsequent

default hereof or of other provisions of or obligations under this
Agreement;

(b) shall not be effective unless it is in writing and executed by a duly
authorised representative of the Party; and
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(c) shall not affect the validity or enforceability of this Agreement in any
manner.

11.5.2 Neither the failure by any Party to insist on any occasion upon the performance
of the terms, conditions and provisions of this Agreement or any obligation
thereunder nor time or other indulgence granted by any Party to another Party
shall be treated or deemed as waiver of such breach or acceptance of any
variation or the relinquishment of any such right hereunder.

11.6  No third party beneficiaries

This Agreement is solely for the benefit of the Parties and no other person
or entity shall have any rights hereunder.

11.7 Survival

11.7.1 Termination of this Agreement:

(@) shall not relieve the Parties of any obligations hereunder which expressly
or by implication survive termination hereof; and

(b) except as otherwise provided in any provision of this Agreement expressly
limiting the liability of either Party, shall not relieve either Party of any
obligations or liabilities for loss or damage to the other Party arising out
of, or caused by, acts or omissions of such Party prior to the
effectiveness of such termination or arising out of such termination.

11.7.2 All obligations surviving the cancellation, expiration or termination of this
Agreement shall only survive for a period of 3 (three) years following the
date of such termination or expiry of this Agreement.

11.8  Severability

If for any reason whatever any provision of this Agreement is or becomes
invalid, illegal or unenforceable or is declared by any court of competent
jurisdiction or any other instrumentality to be invalid, illegal or unenforceable,
the validity, legality or enforceability of the remaining provisions shall not be
affected in any manner, and the Parties will negotiate in good faith with a
view to agreeing to one or more provisions which may be substituted for such
invalid, unenforceable or illegal provisions, as nearly as is practicable to such
invalid, illegal or unenforceable provision. Failure to agree upon any such
provisions shall not be subject to dispute resolution under Clause 10.1 of this
Agreement or otherwise.

11.9 Successors and assigns

This Agreement shall be binding on and shall inure to the benefit of the Parties
and their respective successors and permitted assigns.

11.10 Notices

All notices or other communications to be given or made under this Agreement
shall be in writing and shall either be delivered personally or sent by courier or
registered post with an additional copy to be sent by facsimile or e-mail. The
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addresses for service of each Party, its facsimile number or e-mail, are set out
under its name on the signing pages hereto. A notice shall be effective upon
actual receipt thereof, save that where it is received after 5.30 (five thirty) p.m.
on a business day, or on a day that is not a business day, the notice shall be
deemed to be received on the first business day following the date of actual
receipt. Without prejudice to the foregoing, a Party giving or making a notice or
communication by facsimile or e-mail shall promptly deliver a copy thereof
personally, or send it by courier or registered post to the addressee of such
notice or communication. It is hereby agreed and acknowledged that any Party
may by notice change the address to which such notices and communications
to it are to be delivered or mailed. Such change shall be effective when all the
Parties have notice of it.

11.11 Language

All notices, certificates, correspondence and proceedings under or in connection
with this Agreement shall be in English.

11.12 Authorised representatives

Each of the Parties shall, by notice in writing, designate their respective
authorised representatives through whom only all communications shall be
made. A Party hereto shall be entitled to remove and/or substitute or make fresh
appointment of such authorised representative by similar notice.

11.13 Original Document

This Agreement may be executed in four counterparts, each of which when
executed and delivered shall constitute an original of this Agreement.

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS
AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED, SEALED AND SIGNED, SEALED AND
DELIVERED DELIVERED
For and on behalf of For and on behalf of
ESCROW BANK by: Operator by:
(Signature) (Signature & Seal/ Stamp)
(Name) (Name)
(Designation) (Designation)
(Address) (Address)
(Fax No.) (Fax No.)

SIGNED, SEALED AND

DELIVERED
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For and on behalf of Authority:

(Signature)
(Name)
(Designation)
(Address)
(Fax No.)

In the presence of:

1. 2.
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ANNEX-A

[Enclose a copy of the signed Contract]
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SCHEDULE XIll - VESTING CERTIFICATE

VESTING CERTIFICATE

1. The....oooooiiiiinnn. (the “Authority”) refers to the Contract dated*** (the “Contract”) entered
into between the Authority and M/s ................c.ooel. (the “Operator”) for....................
(hereinafter called the ‘Project’).

2. The Authority hereby acknowledges compliance and fulfilment by the Operator of the
handback requirements set forth in Article 23 of the Contract on the basis that upon issue
of this Vesting Certificate, the Authority shall be deemed to have acquired, and all title and
interest of the Operator in or about the Project shall be deemed to have vested unto the
Authority, free from any encumbrances, charges and liens whatsoever.

3. Notwithstanding anything to the contrary contained hereinabove, it shall be a condition of
this Vesting Certificate that nothing contained herein shall be construed or interpreted as
waiving the obligation of the Operator to rectify and remedy any defect or deficiency in any
of the Handback requirements and/or relieving the Operator in any manner of the same.

4. Signed this *** day of ***, 20** at......................

AGREED, ACCEPTED AND SIGNED SIGNED, SEALED AND DELIVERED
For and on behalf of For and on behalf of

OPERATOR by: Authority by:

(Signature) (Signature)

(Name) (Name)

(Designation) (Designation)

(Address) (Address)

In the presence of:

1. 2.
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SCHEDULE XIV - OPERATIONS AND
MAINTENANCE STANDARDS

1. Bus repair and maintenance generally calls for following activities amongst others at
intervals / periodicity / kms operated by each bus, requirements varying
with bus make, model, etc.:

varying

a.

Daily washing and cleaning of buses

Periodic inspections and rectifications as required.

Preventive maintenance as prescribed by Bus Manufacturer in form of
maintenance schedules at certain time intervals / kms operation - such
maintenance generally varies with period / kms operation by various sub-
systems of a bus. As an example periodicity of some such maintenance
schedules and main activities therein are illustrated as under:

(@)

(b)

(€)

(d)

(e)

()

(@)

Daily maintenance — fuel, oils / lubricants, coolant, air pressure, air
inflation, loose fasteners, fitments etc. — check, top up, tighten, as
required

Monthly / bi-monthly — 9000 /18000 kms operation —All activities of
earlier schedules and engine oil / engine filter change, checking for
exhaust emission, tyre condition necessary for corrective /
preventive actions, engine tuning, etc.

Quarterly — 30000-36000 kms operation — All activities of earlier
schedules and brake system maintenance including but not limited
to inspection, servicing, brake lining change / replacement,
servicing of other brake system items, greasing etc.; vehicle
electrical, lighting, alignment, etc.

Six monthly — 50,000- 60000 kms — All activities of above
schedules, and activities related to steering, axles, transmission,
tyres, drive line, etc.

Yearly — 90,000 — 100,000 kms — All above activities and full
checking / inspection of bus chassis, bus bodies and their fitments,
and taking necessary corrective / preventive actions

Bi—annual / annual —Certification of road worthiness of buses —
Initial periodicity being after two years for up to certain age then
annually.

Replacement of in-use bus aggregates at about Mean Time
Between Failures (MTBF) to prevent failures and consequent costs
and inconvenience

Running repairs upon Driver complaints / report etc.

Break down repairs on-site of Bus failures

Towing of failed Bus to a depot workshop and repairing the bus failures

Accidental vehicles’ towing and or repairs

Preparation of buses for periodic roadworthiness certification which includes
all types of denting / painting of bus bodies / bus body items and operational
functionality of chassis items and the bus as a whole.
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i. Bus body and related items repairs / replacements etc. on the basis of
periodic inspections / crew reports / general presentation aspects /
operational problems reported by commuters / any other stake holders, etc.
j-  Major repairs /calibrations of bus aggregates such as engines, gear box, rear
axle etc.
k. Replacement of failed aggregates with new / serviceable ones,,
I.  Removal, dismantling, repairing, assembling and re-fitment of tyres and rims
to buses
m. Repair, replacement of electrical, electronic, ITS, lighting, etc. items,
subsystems etc.
n. Removal, replacement of items failing due to operational wear and tear, such
as brake and clutch lining, etc.
0. Repair / replacement of seats, upholstery; cleaning, dusting and washing
upholstery;
p. Denting / painting of buses as per requirement,
2. Fuelling and fuel system management
3. Reconditioning of Bus aggregates such as engines, transmission, axles, steering
system, fuel injection system items, electrical, etc.
4. Retrieval of spare parts during / for above processes,
5. Repair and re-treading of tyres / repair of tubes,
6. Major accidental repair of buses including chassis, bus body and related items
7. Acquisition, storage, inventory management, distribution, scrapping and disposal of
spares / items / materials / vehicles etc.
8. Any other activity related to operation and maintenance of buses.
9. Infrastructure and other requirements for repair and maintenance functions of

Bus

a. Bus depot duly equipped with requisite plant and equipments, machinery,
tools, jigs and fixtures, etc.

b. A few other facilities as under:

(&) Washing facilities complete with washing machine, water storage
and treatment facilities, etc.

(b) Fuelling facilities,

(c) Service pits / ramps etc.

(d) Painting facilities,

(e) Welding — electric arc and oxy-acetylene gas based.
(f) Tyre repair facilities

(g) Air compressor and air inflation facilities,

(h) Utilities, administrative, accounts, stores, and other related
facilities

(i) Breakdown van / recovery / towing vehicle etc.

c. Control Centre facilities duly equipped with microprocessors,
communications and other related facilities,
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d. Trained staff for various trades and shifts of work

e. Documents, schedules, manuals etc. for maintenance activities;
specifications of spares, etc.
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SCHEDULE XV — PAYMENT ON ACCOUNT OF
TERMINATION OR EXPIRY OF CONTRACT

1. Loss of Opportunity

The Loss of Opportunity shall be paid to the Operator in accordance with the schedule below.
The sum total of average Passenger Fare deposited by the Operator in Escrow Account over
the last two months, and [Grant]®8, [subtracted by System Management Fee]®, shall be
multiplied by the factor as provided in the table below to arrive at the Loss of Opportunity.

No. of months of 2 2 15 15 1.25 1.25 1 1
Passenger Fare
payable

38 [Drafting Note: Delete this word if System Management Fee is applicable]
39 [Drafting Note: Delete this if Grant is applicable]
40 [Drafting Note: Life of a Bus is being assumed as 8 years]
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SCHEDULE XVI - FORMATS FOR CHANGE
OF SCOPE

Change of Scope Notice

Authority to complete and submit to Operator in advance of preparation of a Response to Change
of Scope Notice

Project name

Change of Scope Notice Number

Reason for proposed Change of Scope

Description of proposed Change of
Scope in sufficient detail to enable the
Operator to conduct a detailed impact
analysis and provide the Response to
Change of Scope Notice in accordance
with Clause 21.3.4

Indicative cost of procurement of Buses

Proposed Change of Scope
implementation date

Notice issue date
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Response to Change of Scope

Operator to complete and submit to Authority in response Change of Scope Notice

Project name

Change of Scope Notice Number

Impact of the proposed Change of Scope on the Bus
Service, including any impacts on passenger numbers

Is relief from compliance with any Operator obligations
under this Contract requested during the
implementation of the proposed Change of Scope?

(if yes, provide details)

Specify any additional Change of Scope required to
implement the proposed Change of Scope specified in
the Change of Scope Notice

The cost of procurement of Bus, with supporting
documents

Operator plan to implement Change of Scope

Regulatory approvals needed

Proposed Change of Scope implementation date

Response issue date
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Change of Scope Order

Authority to issue to Operator for implementing Change of Scope

Project name

Change of Scope Notice Number

Reason for proposed Change of Scope

Is relief from compliance with any Operator
obligations under this Agreement given during the
implementation of the proposed Change of Scope?

(if yes, provide details)

Specify any additional Change of Scope required
to implement this Change of Scope Order

Cost of procurement of Bus

Change of Scope implementation date

Order issue date
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SCHEDULE XVII - SAFETY MANAGEMENT

1.
1.1

1.2

General Safety Requirements

The Operator shall be responsible for all safety matters related to the performance of the
Project and shall manage on behalf of the Authority all safety requirements related to the Bus
Service in accordance with all Applicable Laws.

The Operator shall bear full responsibility for the safety of the Bus Services throughout the
Contract Period in accordance with the Contract.

1.3 Without prejudice to the Operator's obligation to ensure the safety of the Bus Service, the

2.
2.1

4.2

5.
51
5.2

53

5.4

Operator shall:
€) comply with Applicable Laws;

(b) provide all appropriate measures in the providing Bus Service and maintenance
of the Project Facilities to ensure, so far as reasonably practicable, the safety of
all passengers, contractors, staff and the general public;

(©) consult with Authority and adopt the requirements of the emergency services;

(d) take particular care to ensure safety for all passengers at accesses and exits,
while waiting, boarding or alighting and when moving along the Buses; and

(e) have due regard for the safety of third parties, in particular pedestrians and other
road users, in the operation and maintenance of Project Facilities.

Safety Planning

The Operator shall participate in any safety and emergency planning forum together with
relevant third parties, which shall include, as a minimum, the Authority and the emergency
services. This forum will consider and agree the safety matters and safety risks presented
by the Project, consult relevant internal and external stakeholders and examine these risks
in a thorough manner and plan the appropriate contingencies.

Safety Management

The Operator shall develop safety procedures for the Project and shall implement the safety
procedures throughout the Contract Period.

Applicable Laws

The Operator shall, after prior consultation with the Authority, implement all alterations to
the Bus Service which are required by any Applicable Laws which comes into force after the
Execution Date relating to safety.

At the Operator’s cost, the Operator shall comply and shall procure that Sub-Contractors
shall comply with the requirements of all relevant Authorities

Response to Emergencies
The Operator shall react safely and quickly to emergencies in all aspects of the Project.

The Operator shall co-operate with relevant Fire Services, Police, and any other Authorities
wherever necessary.

The Operator shall develop an Emergency Management Plan that sets out its pre-
determined actions to providing a response to a major crisis or emergency occurring at
Depot, and en-Route Buses (“Emergency Management Plan”).

In developing the Emergency Management Plan, the Operator shall consult with all relevant
Authorities, emergency services and local authorities.
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5.5 All personnel designated to carry out specific responsibilities under the Emergency
Management Plan are expected to know and understand the policies and procedures
outlined in the Plan. The response to any major crisis or disturbance shall always be
conducted within the framework of the Plan.

5.6 The Operator shall ensure that all staff are given clear instructions in line with the
Emergency Management Plan, including training to deliver public address announcements
in a way that avoids causing alarm and that instils confidence in passengers that the matter
is under control.

6. Reporting of Incidents

6.1 The Operator shall comply with all Applicable Laws relating to the reporting of accidents,
incidents, fatalities, injuries, and dangerous occurrences. The Operator shall liaise with the
Authority in relation to the reporting of any incident and the future measures to be taken to
prevent the recurrence thereof.
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SCHEDULE XVl - ENVIRONMENT
MANAGEMENT

1. Responsibility for environmental management

1.1 The Operator shall designate a member of staff with responsibility for environmental
management who shall:

€) be a competent person with relevant environmental training and experience;
(b) take overall responsibility for environmental issues pertaining to the Contract;
(c) liaise with the Authority on matters pertaining to the environment;

(d) attend environmental meetings with the Authority when required;

(e) prepare all environmental reports;

()] co-ordinate and/or carry out environmental monitoring and inspections; and
(9) communicate environmental requirements to all personnel.

2. Environmental complaints

2.1 The Operator shall develop and implement a complaints procedure for reporting, recording
and closing out environmental complaints from the public, including complaints relating to
noise and vibration.

2.2 The environmental complaints procedure shall be communicated to all relevant personnel
on a regular basis.

2.3 The Operator shall record all complaints of an environmental nature related to the Project.

2.4 All complaints of an environmental nature shall be resolved as soon as is reasonably
practicable.

2.5 Key environmental complaints shall be reported to the Authority on a quarterly basis.

3. Environmental incidents

3.1 An environmental incident may include, but is not limited to the following:
» any spillage which cannot be rapidly contained and controlled, For example oil spills;
» inappropriate disposal of waste

3.2 In the event of an environmental incident, the Operator shall:

« carry out an investigation to identify the nature and cause of the incident and any
emission arising;

+ isolate the source of any such emission;

+ evaluate the environmental pollution/ contamination, if any, caused by the incident;
+ identify and execute measures to minimize the emissions and the effects thereof;

» notify relevant authorities;

» notify the Authority as soon as practicable.

3.3 The Operator shall identify and put in place measures to avoid the reoccurrence of the
incident.

4. Noise and Vibration

4.1 The Operator shall at all times minimize noise and vibration related to Project
Facilities.

171|Page



Draft Contract for City Bus Private Operation in Jalandhar
Net Cost Volume Il

4.2 The Operator shall ensure that monitoring is carried out at locations where complaints
pertaining to noise and/or vibration have arisen. The Operator shall undertake any additional
noise and vibration monitoring as required by the Authority.

5. Water Pollution
5.1 The Operator shall ensure that the Project does not adversely impact on water quality.

5.2 The Operator shall ensure that water supply and drainage and effluent discharge
arrangements, including disposal of surface water, comply with the requirements of the
relevant local authority and any other legal requirement.

5.3 Any sampling, analyses, measurements, examinations, maintenance and calibrations as
required shall be undertaken by trained and competent staff. All analysis shall be undertaken
by an accredited laboratory.

6. Waste disposal

6.1 The Operator shall take whatever measures it deems necessary to comply with Applicable
Laws to minimize waste, including in its management of contractors.

6.2 The Operator shall actively discourage illegal dumping at depot sites
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SCHEDULE XIX — ANNUAL MAINTENANCE
CONTRACT
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SCHEDULE XX — PAYMENT ON ACCOUNT OF
CHANGE OF SCOPE

1. There shall not be any compensation to Operator for fall in Load Factor if Change of Scope
is warranted on a Route on account of overcrowding in Buses on that route e.g. additional
trips provided by Operator when average Load Factor in defined preceding period as
specified in Article 21.

2. The compensation to the Operator on account of difference in average Load Factor on
new Routes and average Load Factor on Routes identified at the time of signing of
Contract shall be as follows:

For the fleet as a whole work out the following during preceding six months:
a. Average load factor (LF?)
LFi= RY/ (K1*S1¥f1)
Where
R! = Total Passenger Fare collected during preceding 6 (six) months
K® = Bus Kilometres
St = Average carrying capacity per Bus
fl = Passenger Fare per passenger km
b. Average revenue per km =t
rl = RY/K? operated

Estimate the following for proposed new Route based upon demand assessment
made as per comprehensive mobility plan, traffic assessment studies and or any other
survey carried out by the Authority.

a. Average Load Factor (LF?) planned for new route = Average expected daily
revenue on new Route (R?)/ Total revenue daily for 100% Load Factor

= [Total estimated daily travel demand in passenger kms (i.e. No. of passenger
travel demand * Average passenger trip length on new route) * f1] / [Total Bus
kilometres (K?) supply daily for the new route * St * f1]

b. Average revenue per km on new route =r2 = R2 / K2
r2= LF2*K2*S1*f 1/K2= | F2*S1*ft

Work out rate of shortfall/excess in planned revenue per km on new route with respect
to existing revenue per km

Ar = [(r*-r?) * 100/r*] = (1-r3/rt) * 100
= (LF*St*f 1- LF2*St*f1) * 100/ (LF*™*St*f 1)
= (LF- LF?) * 100/ LFt
= (1-LF?/LF%)*100 = x%

For a variation of x% in planned Load Factor on a new Route with respect to average
Load Factor on all the Routes identified at the time of signing of Contract for a period
of preceding 6 (six) months, the Operator be compensated for x% loss of revenue per
km. LF! as above would however be limited to a maximum of 70%.
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v. On completion of 3 (three) months operation on new Route, planned LF2 will be
replaced with average LF2 achieved during these 3 (three) months and compensation
to Operator be made as above.
vi. Example:

On a new Route, Authority plans to operate 5 (five) buses each of carrying capacity
50 and each Bus operating 200 kms per day to service an estimated travel demand of
2000 passengers daily with an average passenger trip length of 10 kms. At present
Operator operates 100 similar buses with same productivity daily at an average Load
Factor of 80% during preceding 6 (six) months, compensation to be provided for a
tariff level of Re 1 per passenger km, is assessed as under:

LF* for preceding 6 (six) months = 80%

ri="50 * 0.8 * 1 = Rs 40, which for the maximum Load Factor of 70% allowed = Rs. 35
LF2 = (2000 * 10)/ (5 * 200 * 50) = 0.4

rr=50*0.4*1=Rs 20

Average shortfall in LF and revenue per km are

ALF= (0.70-0.40) * 100/0.7 = 43%

Ar = (35-20) * 100/35 = 43%

Daily compensation to Operator would thus be paid be 43% of current average
revenue per km i.e.0.43 * 35 = Rs 15 per km of operated km.
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SCHEDULE XXI - AMOUNT OF
PERFORMANCE SECURITY

Years from COD of 15 Lot of Buses ‘ Amount

100% of Performance Security at Execution Date

100% of Performance Security at Execution Date

83% of Performance Security at Execution Date

83% of Performance Security at Execution Date

67% of Performance Security at Execution Date

67% of Performance Security at Execution Date

50% of Performance Security at Execution Date

O N[Ol |~ WIN|PFP

50% of Performance Security at Execution Date
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